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S —HR WA

Part] Agreement

ZIEN (&7 HRH L BORB AR A F

Client (full name): Changshu Symbior Solar Technology Co., Ltd.

WEAN (&R WMIESEN TRREHEGRAF

Supervisor (full name): Changzhou Zhengheng Power Engineering Supervision Co., Ltd.
MR (i NRIEANE L), (i NRSLRIE 3k R i, M, M
855 B R AP ATIAE 0, X077 T ik TARZR R R 5 A e IR 55 0 7 — 2,
WALAEE .

This Contract is made and entered into by and between the foregoing parties in respect of the
construction supervision and related services undermentioned on the principle of equality,
voluntariness, fairness and good faith through consultation in accordance with the Civil Code

of the People's Republic of China, the Construction Law of the People s Republic of China and

other relevant laws and regulations.

—. LM

I. Project overview

1. TREAFR: WHRHFZET 993.6kWp 754 ROLR & HL I H

1. Project name: Changshu Karcher 993.6k Wp Rooftop distributed PV power Project

2. LAEHb R VLR IRMI T H AT ARB RIE 1111 5= REE S BORE BOA TR A F
2. Location: No. 1111 South-East Road, Changshu, Suzhou City — Karcher Cleaning
Technology(Changshu) Co., Ltd.

3. LAEMEL: _993.6kWp

3. Project scale: __993.6k Wp
4. TREMEHRZEH: /.

4. Estimated investment:/yuan.
—. iERE

II. Definitions
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PRBCE R SERE K & S A 5 LS IRRRAR R

Words and expressions used in the Agreement shall bear the same definitions and interpretation
as those defined in the General Conditions.

= HRRAE R S

ITI. Contract documents

1. WS,

1. Agreement;

2. R TRIEHBCT (MR T EER RN,

2. Power of Attorney for Construction Project Supervision (direct entrust of the Supervisor by
the Investor)

3. PR KA

3. Outline of supervision services;

4. BHFMH

4. Particular Conditions;

5. WA %A

5. General Conditions;

6. Mz, BP:

6. Appendixes, namely:

BiYsi A ARG AR 45 1 0 B A0 P 2

Appendix A Scope and Content of Related Services

B ZIEAREHARARMEHER,. Bk, B

Appendix B Staff, Houses, Materials and Equipment provided by the Client

fif3x C MR ASR B B4

Appendix C Equipment provided by the Supervisor

AGRBATIG, W7 KIEZT HIANTE I R A & R SO L4

Any supplementary agreement that is entered into by the two parties after the signing of the

Contract is also a component of the Contract.

V9. BEEE TR

IV. Supervising Engineer

SMELTRRIM CHEBIZD k4. » SHOHIES - :

Name of General Supervising Engineer (Non-Site): , ID Card No.: ;

DB TAR . k4. , BMESHS:



Name of Site Supervising Engineer: , ID Card No.:
i, S

V. Contract Amount

BHME (K5): SHMARTIEATTE GEHH¥70,000.00 70).
Contract amount (in words): RMB70,000.00 ( VAT included) .
LAE 2% PR AR5 e B 20 =) S EE N AR T A B 2% B R B 5, Wi oAt : 1000 T8/ N R
The above expenses will be settled according to the supervisor’s duty days on site, charge rate:
1000RMB/person.day.
B
Including:
1. WERIER TR -
1.Regular supervision fee:
2. KRS G W LEBRATAEDEREEZAMEH).
2 Related service fee: Additionally agreed based on Project (not included in Contract Amount).
H:
Including:
(1) it T ISk B AR 55 B - 5675 o BiA¥70,000.00 J6)
(1) Service fee during construction commissioning and acceptance period: RMB70,000.00
(VAT included) .
(2) RERBIRSING: THTURS NE .
(2) Service fee during warranty period: None.
(3) HABMRMRS G MBRERTERATAE DNEEELZLAM ).

(3) Other related service fee: Additionally agreed based on Investor’s requirements (not

included in Contract Amount).

75 BB
VI. Term

1. WEERUIRR . MR R P AR SS  (RANE I 70 K.
2. 1. Supervision period: Not more than 70 days for supervising on-site service.
2. FHFRARSS IR -
2. Related service term:
(1) B TS B 55 AR MR (R I 37 AR 55 i [A] AN 70 K

(1) Service term of construction commissioning period: Not more than 70 days since the

4



supervising personnel’s mobilization.
(2) (RAEH BURSS HAR: .
(2) Service term of warranty period: None.
(30 HAAR B BEARSS HIRR
(3) Service term of other related periods: None.

G XU & S
VII. Reciprocal Undertakings

LB RZREAR, B A R e G 4 5 5

1. The Supervisor hereby agrees with the Client to perform the Supervision and Related

Services in conformity with the provisions of the Contract.
zé%kﬁﬁﬂkﬁﬁ,ﬁ%iﬁﬁ%%%%ﬁﬁ%kﬁ,%ﬁﬁﬂ\ﬁ%,%ﬁﬁ%
[F 29 5% S AT 4 |

2. The Client hereby agrees with the Supervisor to provide materials, equipment and the

contract amount in conformity with the provisions of the Contract.

A= iR AN YA

VIIL Conclusion of Contract

2. TILRYIE: 2021 4E 12 H 29 H.

1. Date of signing:_ 2021.12.29

2. ATAEHh R YEERE RN TR .

2. Place of signing: Wujin District, Changzhou City, Jiangsu Province
3. AEE—RXEM, BHRSEREC, WH S

3. The Contract is made in quadruplicate, with each party holding two copies, and all copies

shall have equal legal validity.



Changshu e

Technology Co., Ltd.

: LMK TXIERIEE 500 55T
[E R 2806 =

Domicile: Suite 2806, The Crest, 500 West

Yan’An Road, Changning District, Shanghai

Postal code:200336

HERARN I Z AN (LA T):

Legal representative or authorized representative

) TAREA WA
7\

“ 3
--

ngz@p Zhengheng Power
Englneg‘g;ﬁeﬁlswn Co., Ltd.

EIE %Jllﬁi‘rttlﬁ%{?fﬂﬂili ik 8
Domicile: No. 8, Lanxiang Road, Wujin
Economic Development Zone, Changzhou
City

MR B i : 213149

Postal code: 213149

2 AR NS BUREN (D213 5)

Legal representative or authorized representative

(signature):

ZFENEERL: 021-52582088

Telephone Client:021-

W HE N ML 056L-86767918

Telephone number of the Supervisor: 0519-



52582088
J‘T"i‘t—v

BRATTARESN (LS

Responsible person or operator (signature):

86767918

FRATTANEE N BIIET):

Responsible person or operator (signature):

T A 5T NERE Ip N AT

G5 NS AEIE: 18915883006

Telephone number of responsible person or Telephone number of responsible person or

operator:

BRI ASNE I QQ:

QQ number of responsible person or operator:

BFRATANRE I NS

operator: 18915883006

aFEA T AL TP QQ: 9270101

QQ number of responsible person or operator:

9270101

G lF 5 T ARG I NS : 13616115927

WeChat account of responsible person or WeChat account of responsible person or

operator:

CIG YN VYN 1P

Email of responsible person or operator:

operator: 13616115927
5 [F 44 5t N8 70 A MIRAS -

j.cheng@zhjl-power.com

Email of responsible person or operator:



j.cheng@zhjl-power.com

HPERAT: HERATROERAT WA FFPRAT: BRRHT R M TR AT

L=

1T Opening bank: China Construction Bank,

Opening Bank: Changshu Branch of China Yanlinglu Branch

Merchants Bank

M. 512910527210701 K5 : 32001628536052515030
Account No: 512910527210701 Account No.: 32001628536052515030
fE¥H: 021-21876598 fEH: 0519-86767557

Fax: 021-21876598 Fax: 0519-86767557



5B A S

Part Il General Conditions

L EX 5

1. Definitions and Interpretation

1.1 X

1.1 Definitions

FRARIE L 3CAE IR SO, s & R 04 8 SO LR v 0 F 91042 00 S 87 L A A 2
riaid:

The following words and expressions used in all documents under the Contract shall have the

meanings as are assigned to them except where the context otherwise requires:
LLL - “TRE” AR A4 ) 2052 Soiti M 3 540 26 R4 a0 T
1.1.1 “Project” means the construction project named in the Contract for which the Supervision

and Related Services are to be provided.
112 “ZHEN” RIEAESF PZTIMI SRS —F, RILAERME N S2i
Ao

1.1.2 “Client” means the party in the Contract, who employs the Supervisor for the Supervision

and Related Services, and legal successors or assignees in title to this person.
L13 “HEAN” RIEAEF PR 5% RS 1 — 07, R AEgRA .
1.1.3 “Supervisor” means the party named in the Contract, who is employed to perform the

Supervision and Related Services, and legal successors in title to this person.

L4 “FEN” RIEETREENSZITASITIE, Wil i TSE%a RS S
N BFEAETH RN .

1.1.4 “Contractor” means the party entering into the contracts in relation to surveying, design,

construction, etc. with the Client within the scope of the Project, and legal successors in title to

this person.

LLS “Hi3f” RigHA R TIEAMZAT, KIBEEEM . TR AR, $I88i
TERET, TETH B R TARRR R B . T, AR, (EEiHTem,

X TRERBARIRTT MR RBAT UMM, FEIBAT B TR S A P B e W S O R 5 TG 30
1.1.5 “Supervision” means the service activities conducted by the Supervisor, who is employed
by the Client, to control the quality, process, cost of the construction project, manage the

Contract and information, coordinate the relationships of the parties concerned, fulfill legal



duties of safety production management for the construction project, in accordance with the

laws and regulations, engineering construction standards, investigation and design documents
and the Contract.

1.1.6 “HKRHRsS” ZREEAZERRANER, HBERGELE, EME. &it. #fiE
SR BRI IR 55T ) .

1.1.6 “Related Services” means the activities conducted by the Supervisor, who is employed by

the Client, to provide services at the stages of investigation, design and warranty in accordance

with the contract.

117 “IE% TAR” 484 RTS8 F 2% A0 4 Y 2 fF A 40 8 1 M BN B0 A% o

1.1.7 “Regular Work™ means work to be performed by the Supervisor prescribed in the General
Conditions and the Particular Conditions at the time of the conclusion of the Contract.

18 “HEINTAE” RfsA A RIL 2B IE R TAE LU MEE AR T

1.1.8 “Additional Work” means the work to be performed by the Supervisor that is prescribed
in the Contract but outside the scope of Regular Work.

119 “TUH MBHR” 248 i B A IRIE TR 40 5t B AT A& R I AH A .«

1.1.9 “Project Supervision Organization” means the organization sent to the Project by the

Supervisor to perform the Contract.

L1100 “EBBETAZNN” 245 g B AL E REAN B IRAL, 2 A TTEAT A S [F.
FFFIH AU AR B3 e 3 AR

1.1.10 “General Supervising Engineer” means the certified supervising engineer with written

authorization of the Supervisor's legal representative, being fully responsible for performing

the Contract and in charge of the project supervision organization.
1111 “Bi” 48 BN AT A6 ) 55, ZAE NRIBA S R 202 4010 M BN ) 440
1.1.11 “Contract Amount™ means the amount paid by the Client in accordance with the Contract

to the Supervisor for performing the duties under the Contract.

L1112 “IEW TAEME” R MM ASERIER TIE, ZFEARE (A
B 1)L & 5

1.1.12 “Payment for Regular Work™ means the amount of contract amount prescribed in the

Agreement, which shall be paid by the Client to the Supervisor for completion of regular work

by the Supervisor.
1113 “BEINTARBN G 248 B e TAE, ZTFEANREG AT I &40

1.1.13 *“Payment for Additional Work™ means the amount paid by the Client to the Supervisor

10



for completion of additional work by the Supervisor.

L1L14 “—7" RIZfE BN “X5” BIEBEAMBIA,; “$=7" &%
TIENME A LM A 577

1.1.14 “Party” means the Client or the Supervisor; "Parties" means the Client and the Supervisor;

3

"Third Party" means any other parties concerned except the Client and the Supervisor.

LLLs “HE” 2R EHMEE R CRIEHRIR, Bb, B, BT
SZHRAN TR ) 50T LLAT LR BB 3 A A T =

1.1.15 “In Writing” means tangible information carrier, such as agreements, letters and digital

documents (including telegrams, telexes, facsimiles, electronic data interchange and e-mails),

gle.

L116 “R” RIRH— REM Z 5 R 1.

1.1.16 “Day” means the period between any one midnight and the next.

LL17 “H7” =82 T MN—A B PR — R IR — AN 55 3 ]

1.1.17 “Month” means a period of one month according to the Gregorian calendar commencing

with any day of the month.

LLI8 “Au[$i/)” RAERICAMME AL LA S RN RAI W, 78 TARM Tt i
ANATE G A E T RE TR A SRR F R S S R S, B, . EE. Kok,
WL BB, MREAIT AR E R b T

1.1.18 “Force Majeure” means natural disasters and social emergencies that can neither be
foreseen at the signing of the Contract, nor avoided or overcome in the process of the

construction by the Client and the Supervisor, such as earthquake, tsunami, plague, flood,

commotion, riot, war and other situations prescribed in the Particular Conditions.

1.2 filtke

1.2 Interpretation

121 AEFEMEM BB BT . 0% B4 2 8 F W R & DL 135 3 3052,
VAR S b 8

1.2.1 The Contract is written, explained and interpreted in Chinese. Where more than two
languages are prescribed in the Particular Conditions, the Chinese version shall prevail.

122 WA R FFI SO R BEAR TR . 98 . BB A& A%, &
& (R SO A AR R 0 R

1.2.2 The following documents forming the Contract are to be taken as mutually explanatory

of one another. Unless otherwise agreed in the Particular Conditions, the priority of the

11



documents forming the Contract shall be in accordance with the following sequence:
() s
(1) Agreement;
(2) @ THEBERSEET (HEH T EEEFERE AL,
(2) Power of Attorney for Construction Project Supervision (direct entrust of the Supervisor

by the Investor);

(3) TRFMEMI AL iz B, M C;

(3) Particular Conditions and Appendixes A, B and C;

(4) I8 54

(4) General Conditions; and

(5) HEHER S5 KA

(5) Outline of supervision services.
W7 ZT AR 8 B et SO R AR JE BB SO, & TR — RN BRI SCAE, LA sl
B JHE .
Where there are ambiguities or contradictions between any Supplementary Agreement and
other documents entered into by the Parties, for all documents of the same type, the last to be
written chronologically shall prevail.

2. BEARINSE

2. Obligations of the Supervisor
2.1 MEW A TAE N 2
2.1 Scope and duties of supervision
2.1.1 MEVOBE T R &P 2 E
2.1.1 The Scope of Supervision is stated in the Particular Conditions.
2.12 BERFMEATLESN, HETENTOLE.
2.1.2 Unless otherwise agreed in the Particular Conditions, the Supervision work includes:
(1 W TR SO A il I EEAR, JRES — IR b=l 7 RATIREIEN. 1RIE
A IIURE A TR 75 2, ) s P S o
(1) to prepare the supervision plan after receiving the project design documents, which shall be
submitted to the Client at least seven days before the first site meeting. Supervision

implementation rules shall be prepared according to relevant regulations and the Supervision

work;



(2) METREBUM, FHFSIMEZHEA X EH RSB RS,
(2) to get familiar with the project design documents and to participate in drawing review

meetings and design disclosure meetings conducted by the Client;

(3) ZIMAZFCA TFRNE R TS, EREMEL IRE TREE 2SN s
B

(3) to participate in the first site meeting conducted by the Client; to hold regular supervision

meetings and hold or participate in special meetings as required for the Project;

(4) B HETRE ARSI T AL, EAE AP R B LA, ST
L0755 TRE Bk MEARHE A4 &1

(4) to review the construction organization design submitted by the Contractor, especially the

technical measures for quality and safety, special construction programs and the compliance

with compulsory standards for construction projects;
(5) WM LRGN TRRFE. 248 M R A SWAIRIN 5%,
(5) to inspect project quality, the safety production management system, the organizational

structure and qualification of personnel of the Contractor:

(6) MEM TABALTIRZSEFEHN R R &R

(6) to inspect the deploy of dedicated management personnel for work safety by the Contractor;
(7)o B TR B A SRS (M R R, A A AR 33 R o

(7) to review the construction schedule submitted by the Contractor and to inspect any

adjustments of the construction schedule made by the Contractor;
(8) MR TR ARG =,

(8) to inspect the Contractor’s laboratory(ies);

(9) i RZhE Lo BN R 451

(9) to review the qualification of any subcontractor;

(10 A 56 T 7B, A I it 1300 7 4 P R+

(10) to check the results of surveying and setting out conducted by the Contractor;
(1D HETREF L&, SHE4ERRNZERTTS,

(11) to review the conditions for starting the Project and to sign and issue the Commencement

Order upon fulfillment of the conditions;

(120 W B LA SRIZ K TAEAOR MR 4% R B I Sk A B R e,
FRERLE X T TR AR L RSP AT AR S0 3 RAEBURE 77 34T Hr 4

(12) to review validity and compliance of construction materials, components and fittings,

13



proof documents of equipment quality submitted by the Contractor and to conduct sampling

inspection as required in a way of parallel testing or witnessed sampling;

(13) & #%0t TAREARZ K TRERCAT R, R A TEICAHES, FRkET
N %, ks

(13) to review project payment applications submitted by the Contractor, and to sign or issue

Project Payment Certificates, and report to the Client for review and approval;

(14) 840, Fuimeindfd, KAMTERE. BLLeFaE e, TRE
TABNBIFHRETA,

(14) to require the Contractor to make corrections to and report to the Client any potential

hazard in quality or safety of the Project found by the Supervisor during touring, site supervising

and testing;

(15) ZZEAAE, BERTHREESME T4,

(15) to sign and issue suspension orders and resumption orders with the consent of the Client;

(16) & &t TARTUARSZHRATAEL B L2, BaoR. Brst& e uesi Bl A o5
EoUN QARG

(16) to review verifications submitted by the Contractor for new materials, new processes,

new technologies, new equipment, and related acceptance standards;

(17) R TR 70850 WULAR:

(17) to inspect concealed works and subdivisional works for acceptance;

(18) B & LACE ARSI TARAE T RIE, Phmabss it Tk, R, &1F
PRSI

(18) to review project change requests submitted by the Contractor and to assist in such matters

as project schedule adjustment, cost claims, contract disputes, etc.;

(19) H A TAMARLZ IR TIWOHE, W5 TRBE RS

(19) to review the completion acceptance application submitted by the Contractor and to write
the project quality assessment report;

(20) ZIN TR TR, 25K TIRWEN; (20) to participate in project completion

acceptance and to sign the comment on completion acceptance;

(21) & Al TARE N SR L4855 g JFR BTN

(21) to review the completion settlement application submitted by the Contractor and submit

it to the Client;
(22) #mi]. B TEEE IR IFIRZTFEN

14



(22) to prepare and sort construction supervision archived files and submit them to the Client.
(23) LEIH SCht )& T 45K A AS % s g i) TR2 M is HA.
(23) to prepare daily project supervision diary in written after the Project is implemented.
2.1.3 HHKRR S ROTEREIF A BE T A R,
2.1.3 Scope and Content of the Related Services are specified in Appendix A.

2.2 MR HE S R S5 1 4R

2.2 Basis for the Supervision and Related Services

221 WHAKIE R

2.2.1 Basis for the Supervision includes:

(1) JEHI B AT BRI R B T4 2

(1) applicable laws, administrative regulations and department rules;

(2) 5TREA KM bR

(2) standards related to the Project;

(3) THREW U KA K

(3) documents related to Project design;

(4) BEFRZFENGHEZHEAT 559206 TR LMo R,

(4) the Contract and other contracts related to implementation of the project entered into by

and between the Client and a third party.
ATTARYE TREMAT AL AN ATAE 2, 766 F 4 (v B 2 s M B 4
Specific basis shall be prescribed in the Particular Conditions by the Parties according to the

features of the industry and the region.

222 MRS KIEEL HEMPLE.

2.2.2 The basis for the Related Services is prescribed in the Particular Conditions.

23 TH REBEHAGFRIN 5

2.3 Project supervision organization and personnel

23.1 i FE AN AL R TAR B AR MK, AR OB AR & . T E LI
AR 2 BN 53 B2 LA D 4 8 A 2«

2.3.1 The Supervisor shall set up a project supervision organization satisfying the work
requirements and with necessary testing equipment. Major personnel of the project supervision

organization shall have relevant qualification.

232 ARG FIEATIEAR A, S0 M T TR K R W R SRR R, LU s

15



T AR IEH 34T
2.3.2 During the process of performing the Contract, it is advisable to appoint designated
personnel as the General Supervising Engineer and for important supervising personnel to

ensure normal supervision process.

2.3.3 MBI ARG AR R R AN LA R 2L R H B R N T 3R i T
FT I W BT AT, RERAT 7 RAZTABEING, SFITAR SR
LABLIPNG U QUIREFARLL IR AR (iR 282 W N ARVAD Vi g Rl Al U PN - e B P MBS i
Ao

2.3.3 The supervisor may redeploy personnel of the supervising organization according to the
project progress and demands. The Supervisor may replace the General Supervising Engineer
or on-site supervising engineer by a written report to the Client 7 days in advance and cannot
do the same without consent of the Client; the Supervisor may replace other supervising

personnel of the project supervision organization with the personnel of equal qualifications and

competence and shall notify the Client of such replacement.
2.3.4 WHEAR KA EHA T HERZ R HEHEN R
2.3.4 The Supervisor shall timely replace the supervising personnel who are:

(1) J=EERAT R,

(1) of gross negligence;

(2) HHIEAT AR BATHRTTHY;

(2) unable to perform their duties due to illegal conducts;

(3) BRI

(3) suspected of crimes;

(4) ABREMEAT AL HR BT

(4) incompetent to perform their job responsibilities;

(5) =& ARV TEFE

(5) in severe violation of professional ethics; and

(6) &RFIFLZERHMMETE.

(6) other situations as specified in the Particular Conditions.

2.3.5 ZFEANATERIEI N EHRA AT AT AR B B A 5.
2.3.5 The Client may require the Supervisor to replace the project supervision organization

personnel who are incompetent to perform their own duties and responsibilities.

16



2.4 BATIR BT
2.4 Performance of duties

S TR B OB L A W RAT A IS, T b e B TR . TR i 6 b %
AE R EAT IS

The Supervisor shall perform its duties in line with the Code of Professional Ethics and

Code of Conduct, in strict accordance with the laws and regulations, relevant criteria for

Construction and provisions of this Contract.

24.1 TEMSERS MG RSSO0 EE P, ZR3E AFOZRA SR H 0 B AN TSR, IS A S i
HAERN. ABFTANGROAZNRE SRS, WA BBZILA . RS AP
e R o

2.4.1 The Supervisor shall give its comments in time with regard to the advice and requirements
within the scope of supervision and relevant services from the Client and the Contractor. The

Supervisor shall assist the Client and the Contractor through negotiation to settle the disputes

arise between the Client and the Contractor.

242 BEFENGRBNLIHIA R4 UHR A HU P Hom A R R 8 R, W53 A
N7 B FLAIE B HER

2.4.2 In the event that the disputes between the Client and the Contractor are submitted to the

Arbitration Institution or the People’s Court, the Supervisor shall provide necessary supporting

documents.

2.4.3 B ANIAEE ISP RAGE Y, AR BHE N 5 AR B T 200T & [ (A
P WA ERERAGEE, BRI A

2.4.3 The Supervisor shall handle the changes in the Contract agreed by the Client and the
Contractor within the scope authorized by the Particular Conditions. The Supervisor shall report
in writing to the Client any changes beyond the scope of authorization.

ERSWIT, AT RPN 24, W ARTR H R84 5 fe a0 240 At
R, RIER S5 1 24 AN P LA B TR RIRBIEN .

In case the instructions given by the Supervisor in order to protect the assets and personal safety

in an emergency fail to be submitted to and approved by the Client beforehand, they shall be

submitted in writing to the Client within 24 hours after they have been given.

244 BREHFIEAALES, WIARIUKE KA RRATAI TR, A
KIKBN T LA



2.4.4 Unless otherwise agreed in the Particular Conditions, the Supervisor shall be entitled to
require the Contractor to replace the incompetent personnel of the Contractor.

2.5 RZHRE

2.5 Report submission

W EE NS G R SR AR L0 BRI L I R) R0 47 0 1) 24T N 252 M B 5 AH O IR 95 O 5 o
The Supervisor shall submit the report to- the Client concerning the Supervision and Related
Services by the type, time and number of copies as stipulated in the Particular Conditions.

2.6 XHEE

2.6 Documentation

FEARGFRIBITIN, M AR ORE TER A EIAL. s it i TR
e TREMR TS, N2 AR S A P00 o e A O S A A o

The Supervisor shall maintain at the site the drawings, reports and relevant supervision records
during the Contract performance period. The Supervisor shall file the relevant supervision
documents in line with the archives management regulations after the completion of
Construction.

2.7 fEHIZFE AR

2.7 Use of Client’s assets

I ATEE A B h HZRFEANIREM A At E R . BERk, W, B MS
AELESN, BFARMENER. WERT RTINS, M AN 22 AR,
FEA G A AERPR IS5 2 . B il R ZAEN, JHE T RS20 I I () 07 5K
Az o

he Supervisor may use the personnel, facilities, materials and equipment provided by the Client
as specified in Appendix B for free. Unless otherwise agreed in the Particular Conditions, the
Supervisor shall properly use and keep the Client’s assets such as facilities and equipment, a
list of which shall be submitted to the Client when the Construction is completed, and the
Supervisor shall hand over such assets in line with the time and manner specified in the
Particular Conditions.

3. ZFEAKIXS

3. Obligations of the Client

3.1 HA



3.1 Disclosure

ZAEANAEZAT A RGN ST & 7 P o M FR N . 24 I B8 TAR A2 551 W B AL
PIA PR . G TE, R KB A BN

The Client shall identify the Supervisor, the General Supervising Engineer, and the rights
authorized to the Project Supervision Organization in the Contract entered into by the Client
and the Contractor. The Client shall notify the Contractor if there are any éhanges.

3.2 fefitErR

3.2 Provision of data

ZAEARAEIRMIS B 2052, TR M ARG TG XM R . A4 RET TS,
ZAFENRLE I 1) W5 30 A SR LB ) 5 TR LBkt

The Client shall provide relevant data to the Supervisor for free according to Appendix B. The
Client shall provide the latest data relevant to the Construction to the Supervisor during the
Contract term.

3.3 R THEFM. EEEH

3.3 Provision of working and living conditions
ZFCNRE M BN 56 3 B 5 5% R 5 4R A 0 S f 4
The Client shall provide necessary conditions for the completion of the Supervision and Related

Services by the Supervisor.

3.3.1 ZACARAZIRIGR B 2958, IREHMMAR, REHMAHERR. B&, A
TR, AIMEFEARTE. ES—UIAEE A E .

3.3.1 The Client shall provide Supervisor with appropriate personnel, office and equipment in

conformity with the provisions of Appendix B. In addition, the Supervisor shall be responsible

for meeting his own living conditions, such as accommodation and traffic.

332 BFEARGITHE TRREBOHIIE SRR, NN A SRR B R 5
IS

3.3.2 The Client shall be responsible for the coordination of external affairs to provide necessary

external conditions for the Supervisor to perform the Contract.
3.4 ZAENNE
3.4 Client representative

ZAEANM RN — 2 RBTRERERNRE, AFSUIMABR, BRANENFETAS



[FJG 7R, BRFENRRI L AR BT-H S M E A B FCNERBITTAREN,
RIFERT 7 RIBFIEEA

The Client shall authorize a representative familiar with the Project to contact with the
Supervisor. The Client shall notify to the Supervisor with a written report on the name and
duties of the representative within seven days after the conclusion of the Contract. The Client

shall inform the Supervisor seven days in advance of any change of the representative.

3.5 EILAEWBE R

3.5 Opinions and requirements of the Client

ARG FZ) E PR S ARSI S TAEVERE P, ZB AN AR AT (o) 73 0 SR 87 38 24
WEEEN, b RN A AR R A R 4

Within the scope of the Supervision and Related Services specified in the Contract, the Client
shall notify the Supervisor of any opinion and/or requirement on the Contractor, which shall be

given to the Contractor by the Supervisor.

3.6 X

3.6 Reply

ZACANRAET A 2058 HORSTAI Y, %ok M 2N DA T TR 33 38 R A U s (¥ S
GTREE. @RELN, WATFENAA.

The Client shall offer a written reply to the Supervisor on matters submitted in writing requiring

a decision within the time specified in the Particular Conditions. Approval from the Client shall

be deemed without a reply within the time limit.

3.7 3A¢

3.7 Payment

AL ANNAEAR SR ZI5E, 16 WS A 4

The Client shall pay the Supervisor according to the Contract.
4. AR

4. Liability to breach of Contract

4.1 W AR 1T

4.1 Liability of the Supervisor for breach of the Contract
MEEARBATAEF S0, RARIEAR R H 5TE.

The Supervisor shall be liable for breaching the Contract.
4.1.1 REBNERAG A2 ELRFENEHIR RN, WEANHBEREANRK .
RN AT AR 2958 o W RIB I RS BAE Y, R IR 2 440 el
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4.1.1 Losses of the Client due to breaching of the Contract by the Supervisor shall be
compensated for. Compensation amount shall be specified in the Particular Conditions.
Compensation amount of partial liability on the Supervisor shall be determined through

negotiation between the two parties.

4.1.2 WHANRZZFEAM RGBS, WIS 2550 i 2 0 28

4.1.2 Claim for compensation from the Supervisor denied by the Client, the Supervisor shall
compensate for the losses of the Client thereby incurred.

42 RFENWBEL FAT

4.2 Liability of the Client for breach of the Contract
ZACNRIBAT A S50, REARSEH R 54T

The Client shall be liable for breaching the Contract.

42.1 ZRNGERAEFLEEREEAR KRN, THEART LURER,

4.2.1 Losses of the Supervisor due to breaching of the Contract by the Client shall be

compensated for.
422 ZFENA ISR RIS f2 055 A B A2 6 20
4.2.2 For claim for compensation from the Client denied by the Supervisor, the Client shall

compensate for the losses of the Supervisor thereby incurred.
4.2.3 ZFENRGEFRE H KA, LA, W AT SRS .
4.2.3 Suspension of services if the Client fails to make payment before the deadline specified

in the Contract, which is half a month overdue.

4.3 ERAMIIE

4.3 Exclusions

AR AR SRR, HMHMATN S, SETHRAEEN. 2o, T T RS g
R, MR AR T .

The Supervisor shall not be liable for any loss due to quality accidents, safety accidents and

project delay caused by a party other than the Supervisor who is proved free of fault in so far

as the loss is concerned.
ARG 2B G R A B a3 4 AN RE B AT, S5 % 1 A L R T 6 R 4R e . 45
=

Each Party shall bear their own losses caused by force majeure resulting in total or partial non-

performance of the Contract.
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5. XAt

5. Payment

5.1 3f5Em

5.1 Currency for payment

brEH Mt naLEN, MEBHUNRMZA . WRANSAIH, FrRAR bR,
EEBI AR T R AR h 25 .

The payments shall be made in the currency of RMB unless otherwise specified in the Particular

Conditions. The currency, proportion and exchange rate shall be agreed on in the Particular

Conditions if any payment via a foreign currency is involved.

5.2 UATHH

5.2 Payment application

BN RELE A 8 249 58 A OREAR SRR TRD () 3 R0, ) 2846 AR A AT i . S
T 2 150 B 2 ST SR, R4 H 2 B R S A AR R A

The Supervisor shall submit to the Client a payment application three days before the due time

specified in the Contract. The payment application shall define the total amount of payables and

list each payable item and each amount.

5.3 AT

5.3 Payment for work

AP eEFRLEE TEME. WInTEME. SEEBCERR&H R .

The contract amount shall include the payment for Regular Work, payment for Additional Work,

rewards for proposals on improvement and costs.

5.4 AU AT

5.4 Disputed payment

LA AT BRI ST HE A R, R ERE ARSI HIEHE 7
KW, BLASTHEE A B A e SO AT . J6 R WO 2 (R TUSAZ S SAY A R4y
(PRI 7 & IpEL

Holding different opinions on a payment application submitted by the Supervisor, the Client
shall notify the Supervisor in a written form within seven days upon receiving the application.

Undisputed payables shall be paid in due time, while disputed payables shall be handled in line
with Article 7.

6. AREM. BE., HE. FkE21E

6. Validity, Change, Suspension, Cancellation and Termination of Contract
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6.1 2%

6.1 Validity
%%@%ﬁﬂ%ﬁ%?%%#%ﬁ%%%,%&Aﬂ%@k%&%ﬁ%Aﬁﬁﬁﬂﬁﬁ
NTEPPRAS B2 9% o 807 205 A 2 )4 2K

Unless otherwise regulated by laws or specified in the Particular Conditions, the Contract shall
be effective as of the date the legal representatives of the Client and the Supervisor or their
authorized representatives sign and stamp a seal on the Agreement,

6.2 %H

6.2 Change

6.2.1 FRAT—J7 - AL EIE R, XU Wi —BE WA,

6.2.1 Changes may be made based on the agreement after consultation between the two Parties

if either Party proposes a change request.

6.2.2 BRANAIHL AL, RAR M R R S 80053 A AT & IR K . a2t hnnt, wssm
Aﬁéﬁﬁﬁﬁﬁﬂﬁﬁi%%mﬁﬁﬁﬂﬁﬁko%M%%@IWWW\IWW%@
AN TAE . I _CARB & 18052 ik S B & 25

6.2.2 Except for force majeure, the Supervisor shall inform the Client of any extension of the
Contract term and/or addition to the Contract not caused by the Supervisor and any possible
impact(s) within a reasonable time limit. Any additional time and work thereby resulted shall

be deemed as Additional Work. Payment for this part of Additional Work shall be specified in

the Particular Conditions.

6.2.3 FIRIAEBUS, JRIFRIE LR A0S M TGS SE iR 4 P a4 THERS, Woae
ARLEVBIMZHTN o BRARATH 50, H3 5 TR AR IR IR (00 % T 1 RN T
FE, BRI AR I PO 52 7 VR PR 2% i eh 2405 0 L 00 R 5 0 26 [ R
i 10 K.

6.2.3 The Supervisor shall notify the Client immediately if the Supervisor is unable to perform
the Contract in part or in whole due to any circumstance change after the Contract comes into
effect. Except for force majeure, the remedies and preparations for resumption shall be deemed
as Additional Work, the payment of which shall be specified in the Particular Conditions. The
Supervisor’s preparation for service resumption may not exceed 10 days.

6.2.4 GFISETE, B4 5 TIMKANEEEM . ARG SIET Y, XU RS REHAT
HUE SRR PGSR S5 AT BBl I I BRSSO IR St U A R S e
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6.2.4 After the Contract is signed, the two Parties shall abide by any new laws, regulations,
standards and any revision of existing ones relevant to the Project. Adjustments shall be made
through consultation between the two Parties where changes to the scope, period and contract

amount of the Supervision and Related Services are thereby caused.

6.2.5 PRI BN J5E R i T AR S5 % R A B T 2 3 TR TR N, I AR I <
VEFIR % . B VAR TR SRR 2 5E .

6.2.5 If the construction investment budget or the construction and installation cost is increased

and the Supervisor is not responsible for the increase, the payment for Regular Work shall be

adjusted correspondingly. The adjustment method is specified in the Particular Conditions.
6.2.6 FITARHUBL. RG0S BOE B M IE R TR, 5% TARE 5 5
PEMIRZ I . I ITIRAER ISR 45 .

6.2.6 If the amount of Regular Work is reduced due to changes in the construction'scale and the

scope of Supervision, the payment for Regular Work shall be adjusted correspondingly. The

adjustment method is specified in the Particular Conditions.

6.3 HiF 5k

6.3 Suspension and cancellation

B 77 Vs — B DARRBR A A RS, M— 7 BIE MBI RBAT A S RLERN SR, 5
— A UARSE A & AL S ERATA S R EEMERASH.

In addition that the Contract may be canceled with the consent of the two Parties through

negotiation, either Party may suspend the Contract or even cancel it if the other Party fails to

perform the obligations under the Contract without justifiable reasons.

6.3.1 FEARGTEAZIN, HT- X7 ToiE TR 6] ) S B 5 B & R 4= R sl 20 ik
AR AT BAR B EAT EIRR S AXUT W — 2, AT DU AS & R S B L5
FERRRR A0, N NAE &M, SO E R

6.3.1 During the term of this Contract, the two Parties may cancel the Contract or part of the
obligations of the Supervisor with the consent of both Parties through negotiation if the whole
or a part of the Contract cannot be performed or the performance thereof does no longer have
any significance due to factors unforeseeable or uncontrollable by both Parties. Before

cancellation, the Supervisor shall make appropriate arrangements to minimize the expenditure.
DR B A TR B AE AR T A B3 53 S5 S B T A S (042 5k, I VR T DA G b 401
TEOLAL, RLZAE AT LARME, MR8t U5 i i 5 o

Except where the liabilities can be exempted by law, the Client shall compensate for the losses
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of the Supervisor caused by the cancellation of the Contract or the part of the Supervisor' s

obligations, and the amount of compensation shall be determined through negotiation between

the two Parties.
bR A R B BB ACRIR-BE R, RIS A, A8 FRAE 3.
An agreement shall be made for the cancellation in writing, and the Contract remains valid

before the conclusion of the agreement. :

6.3.2 EASFEERMN, FARIBANERN BTG LW, SEAT
BN et N R A a4 AR o WAER AR SERD 2R 1 TR, IR5 T IR E R/
BRASRIGUAI4h,  d e 5 B A 3 2 O 1 5 R B A T LA

6.3.2 During the term of the Contract, the Client may notify the Supervisor to suspend the whole
or a part of the work if the suspension is not caused by the Supervisor, The Supervisor shall

arrange for the suspension of work and minimize the expenditure. Except for force majeure, the

Client shall compensate for the Supervisor's losses thereby caused.

BT M SR IRS I AL 30 R, MIEATTR H R AL R E %545 L%
MR B TAER Y 30 K, R BET R E S 806 T A5
b, BEEALE M ARBR A& FRGE A, A4 F 90 50 BETAE AN R0 . ZHT AR
HLGARRAR 5 MM BEAA MR H, BRRIBE 4.2 54 E 1 F AT,

The Supervisor may notify the Client to cancel the obligations in the part of the Contract if the
suspension of the Supervision and Related Services thereof exceeds 30 days; Except for the
force majeure or the temporary suspension caused by government, the Supervisor may notify
the Client to cancel the Contract if the suspension of the whole work exceeds 30 days, and the
Contract is canceled upon the arrival of the Cancellation Notice at the Client. The Client shall

pay for the Supervision and Related Services accrued till the cancellation date of the Contract,

and shall perform the obligations specified in Section 4.2.

6.3.3 =M TE IE 29 B2 R JBAT AR & R0 52 B U S5 I, 2590 A RE38 s 388 A PR B4 I
FRFCNAEMTE NS SBANE 1 7 K RUCE W B BT % & B RR%, T 7 K
PR SRR A G [RS8 A 5K W NI A TR AR o R A R M 54 6 IR
F5 MG SO PR WIBUE @M BNA S EA 2 H, BISHE A RRIESE 4.1 R 3T
6.3.3 When the Supervisor does not perform the obligations in the Contact without any
justifiable reason, the Client shall inform the Supervisor to make corrections within a prescribed

period. Without any reasonable explanation in writing from the Supervisor within 7 days after

the Supervisor receives the notice, the Client may send the notice of cancellation within 7 days,
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and the Contract is canceled upon arrival of the notice at the Supervisor. The Client shall pay
for the Supervision and Related Services accrued till the day when the correction notice arrives
at the Supervisor, but the Supervisor shall perform the obligations specified in Section 4.1.
6.3.4 MiBATEL M 52 PARMIATZ AR 14 REMHREBIZFRA LA SR L T
RS IR, AT RFEN R AT A . B NSEBNE AN 7 RIF IR ST EoR B2 H i 2
N AT CAEE S I SO e HE, M ER A T R 2B A R B A AR S R OF T B AT (S 4
iy L. EELMERE 7 RNBEFEADASREGREANI M eSS AN HE S,
BN M ZAE N AR A S R A, BRI AN ARG R BFEAMN
ARIEHS 4.2.1 FELER THE.

6.3.4 If the Supervisor has not received the payable amount prescribed in the Contract from the
Client within 14 days from the date of payment specified in the Particular Conditions 5.2, a
payment reminder can be sent to the Client. If the Client does not pay or put forward an
acceptable payment-delay arrangement 7 days upon receiving the notice, the Supervisor may
send a notice of suspension and immediately suspend performing a part or all of the Services.
If the Supervisor still has not received the payable amount or a reasonable reply from the Client
within 7 days after the suspension of work, the Supervisor may send a cancellation notice to the

Client, and the Contract is canceled upon arrival of the notice to the Client. The Client shall

bear the responsibilities as prescribed in Section 4.2.1.
6.3.5 EAFPLABAEAE FE i RBETN, — NN s —T7, "EiE
B ER A& [
6.3.5 If a part or all of the obligations under the Contract cannot be performed due to force
majeure, one Party shall notify the other immediately to suspend or terminate the Contract.
6.3.6 AEFMRE, AEFRAENERER. HH. SRR IT R RE 2.
6.3.6 The provisions concerning settlement, winding-up, and settlement of disputes under the
Contract remain effective after the cancellation of the Contract.
6.4 #1k
6.4 Termination
PAR 2 At A i e B, A A B 5 25 1k
The Contract terminates when all of the following conditions are met:

(1) MEENFERAE R E 14 AR

(1) The Supervisor has completed all the work prescribed in the Contract;

(2) ZFENE W EEN G5 75 37 304 3 4.
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(2) The Client has settled with the Supervisor and made all the payments.

7. SRR

7. Dispute Settlement

7.1 Pprs

7.1 Consultation

XT3 LA A6 VA U0 b TG A e 0 A 1 F) 430

The Parties shall settle any dispute through consultation in the principle of honesty.

7.2 ifig

7.2 Mediation

AIRBTTANRELE 14 KA BN 7 22 (0 FL A (] AR e AR & 40, T LUK LR Ar 18
FH AR 240 52 B BT I 0 B U3 BG R A A 0E A 7 V8 R o

Where the parties fail to resolve any dispute hereunder within 14 days or other period agreed

by the two Parties, the dispute shall be submitted to the mediator prescribed in the Particular

Conditions or agreed on by the two parties afterwards.

7.3 BRI

7.3. Arbitration or lawsuit

XI5 ¥R AN G Rk T 170 P 6 P 202 A0 b B L o 7 o 8 o B L PN TR
B s Urin.

Both Parties are entitled to directly apply to the arbitration institution prescribed in the

Particular Conditions for arbitration without meditation, or bring a lawsuit with the People's

Court of competent jurisdiction.

8. Hith
8. Others

8.1 S EE T A
8.1 Off-site inspections
ZRFEAFE, WEARSMERRAEN B HBIEANTZE M.

With the approval of the Client, off-site inspections may be compensated for by the Client after

review.

8.2 il 2k F

8.2 Tests

LRICNER M AT AR AR ST R AR, MBREATH, ZARES
R 2E .
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Any test conducted by the Supervisor on materials and equipment as required by the Client
shall be compensated by the Client on the terms prescribed in the Particular Conditions.

8.3 #if M

8.3 Consultation

ARAENFE, R4 TR E B A AR S W IE 2 AR EE AR S B RS R A
KB R AT SIS, ORI AR SR A 205

With the approval of the Client, relevant consultation and verification meetings organized by

the Supervisor as required by the Project as well as the invitation of relevant experts shall be

compensated by the Client on the terms prescribed in the Particular Conditions.

8.4 il

8.4 Reward

MR NAE R S5 L RE P SR A A BRI, (EZAT AR AR T AL 1, W7 FE T Rl 454
2 KM E T L. REEHES I MECRI G, SHax— IR R AR
AR

Where the Client gains economic benefits from the reasonable advice put forward by the
Supervisor during the service process, the Parties shall prescribe the determination method of

reward amount in the Particular Conditions. The reward shall be paid at the same period of
payment as the latest Regular Work after the adoption of the reasonable advice.

8.5 “PIKIAE

8.5 Law-abiding and integrity

HE PR B AR N BAS N S0 A 0 58 = 07 iSRS AR T 22 5 2t

The Supervisor and its staff shall not gain any economic benefits from a third party related to

the construction Project.

8.6 TR

8.6 Confidentiality

FUTT AN 5 0 77 A B B O BERL, TR AN 5 5 SEHE AR A D9 i 58 =07 TR AR O O
wkl, (REEIEERZGPLE.

Either Party shall not disclose the confidential information specified by the other Party or

provided by a third party concerning the Project, and the confidential information is prescribed

in the Particular Conditions.

8.7 N

8.7 Notification
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ARG R R BRI SRR R, HAEEE IR, Y AR A
The notices herein shall all be made in writing, and take effect upon arrival at the other Party.
The recipient shall sign upon receiving the notices.

8.8 FHIERL

8.8 Copyright

AR S o) 1 S R

The Supervisor is entitled to the copyright of the documents prepared by himself.

LT SR 5 fib AT th AR S M B S5 A IR 25 B B e B PRI R 3 240 5 4,
ISR RN A ) JLAT S 1) B S 4 ) 48 L U5 VA PO b B B s TR I 26 1 7 5 4
KRIRSFHIBERE, NSRS ZAT A MIA &

The Supervisor may, solely or jointly with others, publish information concerning the
Supervision and Related Services. Unless otherwise provided in the Particular Conditions, the
Supervisor may not publish information concerning the Supervision and Related Services
related to the project during the Contract term and within 2 years after the termination of the

contract without the approval from the Client.
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Part III Particular Conditions
1. X5
1. Definitions and Interpretation
1.1 e
1.1 Interpretation
L1 A& RSO R A SCiiEe.
1.1.1 The Contract shall only be interpreted in Chinese.
1.1.2 L ARG RIS RPN Dy : 265K 1.2.2 BT -

1.1.2 The priority of the documents shall be in accordance with the following sequence: General

Conditions 1.2.2 Priority of documents
2. WA NS
2. Obligations of the Supervisor

2.1 BEERAVE AN A

2.1 Scope and content of the Supervision

e B0 G AR AR A Y B0 ] 3 B 0 R k2 T 993 .6k Wp 7341 sOBAR R HEL 13T
HAgg, 2, Wil TTIE, ameg, L@, EatTiomeg, ke, w&
PR TAE, DAY SO iR AR i T | B A, AR [ S SR B AT AR I H TR A 2 42

EIIR T

Scope of supervision: Changshu Karcher 993.6 kWp Rooftop distributed PV power Project civil

construction, installation and commissioning of the Project, including inspection, acceptance,

installation, control and commissioning of equipment, civil construction and infrastructure. and

supporting distribution and transmission of projects, and performance of safety management

according to national regulations.

2.2 I ER 5 R 5 R 55 A -

2.2 Basis for the Supervision and Related Services:

2.2.1 MBERARYEEAE . AR EZOER: EMUMES T TIE, TR BRAIPrdEE R (il
BT E ), TR sl P bn v S, TAR R Bt A AR R FEA S RI7 24T
(& R SCESE, A BRI e TRE Wit SO, M 3 AV £ 3887 Al 75 56 2 1 et B4Rt
WIp B %I T AT

2.2.1 Basis for the Supervision includes: National laws, regulations and department rules,
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standard requirements of project construction (to be determined by the Investor). mandatory

standard documents for project construction, design documents and contract documents signed

between the Client and related parties. The design documents shall be the direct basis. Complete

design drawings shall be provided and the site shall be ready for commencement before

mobilization_ of the Supervisor.
222@%%%&%@%:E%ﬁﬁ%%ﬁﬁ@&%ﬁA%%ﬂ%Emjﬁﬁmwgin

2.2.2 Related service basis: National and industrial acceptance standards, and Requirements of

EPC Technical Agreement signed by the Client.

2.3 T H I HHFIA R

2.3 Project supervision organization and personnel

231 BN R AT . DI TAE TR B, VA O 0] TR BB A A JB D o 2
(LAEHSIN FEMBLARE) .

2.3.1 Other situations about replacement of supervising personnel: transfer to other departments

due to work arrangement or resignation due to personal reasons (transfer of work shall be agreed

by the Client).
mz%@lﬁﬁﬁﬁ&%%%Iﬁﬁﬁ%%ﬁ?%ﬁa%@AE@H%%%%IWA

REVEENR, IETIA 5 B4 E A I 8RR A ZHE A A GRS T4 H 1,
AT ZRIEANFEPIA TAE A W e BRI 0 A K R B JRRs 2%
R, POOMEEEN AR N AIRTIH .

2.3.2 The Supervising Engineer shall be on site for at least 25 days every month. Supervisor

shall prepare monthly attendance sheet for site workers, and shall deliver the attendance sheet
to The Client for review on the fifth day of next month (The Client shall review and confirm
such attendance sheet within two working days). If Supervisor fails to submit the attendance

sheet in time, it shall be deemed that all personnel of Supervisor are not on duty.

2.4 BATER 5t

2.4 Performance of duties

241 XA RANGE: A5EH TR =%, BE. —0iR”, URBITRE %4
EPLRIA T

2.4.1 Scope of authority of the Supervisor: The “project progress control. project quality control,

project investment control, contract management, _information management, overall

organization coordination” and performance of duty of the Project.
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e R TREREM 7 RN, IE AT R ZEFE N B AT [ A R AT AL Sl R
Concerning a delay of the Project within 7 days, the Supervisor may release a change notice

to the Contractor without asking for the Client’s approval.
2.4.2 W BE A BUER AR N TR 3N 53 R PR S R B N\ R R BRI, 28 T
PR B A2 I B, LARCA e BAT AR B L TAERI A 5

2.4.2 Conditions where the Supervisor is entitled to request the Contractor to change his

personnel: the Contractor’s insufficient management affects project quality and safety, and

Contractor’s personnel fail to perform their duties.

2.5 WERIWE

2.5 Report submission

W BB AT IR R 2R (BRI B AR B R F 5 0 R i LA e R A
WEE R WA, RIS, MIERG: EaRARE, R R
20 IR R IS, R B SO S S R A M2 A SBALRAZ AT B 1) i EE AR ,
[ ) R4 A 00 ] 5 S M P 0, DA R M B TR R 22 R A RAERH S h H %
A% s XS E I E TR, BRI W AR IR T, #4255 SR TT B P CERIAT AR .
TR HEN 1y, WFTHEZH, ATUSEEH.

The categories (including plan, daily updating of supervision cloud platform, evaluation and

confirmation of construction progress and completion, weekly report, monthly report and
agreed special reports), reporting time and number of copies of the reports that the Supervisor

shall submit: After the Contract is in effect, the supervising personnel shall be on site on agreed

term, and shall submit supervision plan of the Project to the Client within 5 days upon receipt

of the design documents. Meanwhile, supervision rules shall be prepared for the project to meet

supervision requirements:; the weekly supervision report shall be submitted before every

Wednesday; the monthly supervision report shall be submitted on the fifth day of each month;

agreed special reports (mainly including site equipment inspection report) shall be submitted

based on additional signed agreement. One report is required for submission. Or the report may

be copied if several copies are required.

2.6 [EHZFTA B

2.6 Use of Client’s assets
M B FHEBFEALZRENFER . W&EEAENET: ZiEA.

The Client ship of the facilities and equipment provided by the Client for free specified in
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Appendix B belongs to: Client.
WHARAAARGRLILT 7 RABLTHREATERENER. 8%, MRy
AN BRRENERZILE 7 RN, FRAGRE. S TRE, IR,
G BT IR T AE.

The Supervisor shall hand over the facilities and equipment provided by the Client for free

within 7 days after the Contract is terminated. The handover time and method shall be: Facilities

and equipment shall be delivered within 7 days after termination of the Contract, and shall be

checked by both parties. After check. the handover list shall be handled and signed by both

parties.

Rt LIRS MZTATAIRBESL, AR BRI A 4TI &, AIRZAHI % O
BERFEA ST A IR I BE 2 o

Except facilities provided by the Client as agreed, other equipment and facilities shall be
provided by Supervisor. Related expenses have been included in the supervision fees paid to
Supervisor.

RESIVE S

3. Obligations of the Client

3.1 &45n

3.1 Disclosure

ZHAENRAEZATN SR E AT 4 R B ST 4 1 30 T AU T 25 F W
PIRIRUR . AR, BRI BAAA.

The Client shall identify the Supervisor, the General Supervising Engineer, and the rights
authorized to the Project Supervision Organization in the Contract entered into by the Client
and the Contractor. The Client shall notify the Contractor if there are any changes.

3.2 Rt E e

3.2 Provision of data

RIENRAZIRM S B 25, Tofe i MF ARG TG LR . A4 RBITTRd,
ZEACNRLB I 1 i SR L5507 (4 5 TR 6wkt

The Client shall provide relevant data to the Supervisor for free according to Appendix B. The

Client shall provide the latest data relevant to the Construction to the Supervisor during the

Contract term.

3.3 IR TIESRME. 40E54M
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3.3 Provision of working and living conditions
ZEFE N9 I BN 56 B B0 5 4R OC B 5 B 3t 0 2 1 2%

The Client shall provide necessary conditions for the completion of the Supervision and Related

Services by the Supervisor.

3.3.1 ZHEANZEHFR B A%, IREMMIAR, REPSHABER. k&, HRHIEA
TEEH], BFRANAKREE AR ETE. D8 —UAER .

3.3.1 The Client shall provide appropriate personnel, office, facilities, materials, equipment for

the Supervisor free of charge in accordance with Appendix B. The Client shall not be liable for

living conditions of the Supervisor, such as accommodation and traffic.

3.3.2 ZICAM AT TR B PAIERR, VB NBITAE RO 06ZER Sk
AT

3.3.2 The Client shall be responsible for the coordination of external affairs to provide necessary

external conditions for the Supervisor to perform the Contract.

3.4 RIEANE

3.4 Client representative

TIENNR — A RE TREF AR, NITERMARR. ZRRANERTETAS
[/ 7 RW, BB MR RE:44 AR 5 15 & RS PN B R NE B AR,
REARHT 7 RIBFIELA -

The Client shall authorize a representative familiar with the Project to contact with the
Supervisor. The Client shall notify to the Supervisor with a written report on the name and

duties of the representative within seven days after the conclusion of the Contract. The Client
shall inform the Supervisor seven days in advance of any change of the representative.

3.5 ZIEAFERERER

3.5 Opinions and requirements of the representative

FEA & [ 208 1) W B S AH O IR &5 ARG A, BB A 7B N A {5 L BB oK o3l
WIEA, dEER A AN R AN 2.

Within the scope of the Supervision and Related Services specified in the Contract, the Client

shall notify the Supervisor of any opinion and/or requirement on the Contractor, which shall be

given to the Contractor by the Supervisor.

36 BE

3.6 Reply

BFCNRLE LKA 2 e MRS Rl 5 MR N AR i R 2 IR ERAE R B
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LT HIER. MUHAREEN, VBT,
The Client shall offer a written reply to the Supervisor on matters submitted in writing requiring

a decision within the time specified in the Particular Conditions. Approval from the Client shall

be deemed without a reply within the time limit.

3.7 A

3.7 Payment

LACANDAZA SR LA 5E, A SIS

The Client shall pay the Supervisor according to the Contract.

4. BAFHE

4. Liability to breach of Contract

4.1 MHNEL TAT

4.1 Liability of the Supervisor for breach of the Contract

411 BEA I 2 S 004% T 51 3 i

4.1.1 The amount compensated by the Supervisor shall be calculated as:

Wi d = ELEA BT R X IEW TIEM & -+ TIEME RS (RS TIER), B
1 W o e A AR T ] 1 A W 2

Compensation = direct financial loss x payment for Regular Work + project investment budget

(or construction and installation cost). Maximum compensation shall be all supervision expense

of the Project.

4.2 TAENHRA AT

4.2 Liability of the Client for breach of the Contract

4.2.1 ZAENEIAHRF B4 T 50 5 e .

4.2.1 The interest on overdue payment of the Client shall be calculated as:
SIS 3R IS, = 24 3017 A5F 3 20 X K AT SR A A0 2 X M T S04 R 3
Interest on overdue payment = current total payables x Loan Prime Rate x days of the delay in
payment

5. AT

S. Payment

5.1 XAftHeh

5.1 Currency for payment

mfoy: AR, EflN: 3% 30%. 30%. 30%. 10%3iE47 34 .
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Currency: RMB, Proportion: 30%. 30%. 30% and 10%.

5.2 AT
5.2 Payment for work
ERELESEE
Payment for work:
SRR \ SCA e L A5 N
SCAS I ] &k
Payment Payment
Payment time Remarks
times amount/proportion
AERZTIER S A TERRN (AZRBAREI
7 i TR A R H OHE), M3 N R
AT K WS 5 T 30%
Within 5 workdays after conclusion of the Contract ,
Advance 30% of the total
(The payment date is started from receiving the
payment supervision expense
contracts sealed both by the Client and Supervisor) ,
and before supervising personnel’s mobilization
K HEHLE PR Y 30%
M Gt e 30 K
The second 30% of the total
Within 30 days since the Supervisor’s mobilization
payment supervision expense
BN B 5 I 30%
WE AR #EY)E 60 KA
The third 30% of the total
50 days since the Supervisor’s mobilization
payment supervision expense
HAIFMETATEAN, REAETEERA
X Gt 180 R MRS S 10%
Balance 7 working days since operation of the project, not 10% of the total
payment more than 180 days since the Supervisor’s supervision expense
mobilization

HTE: MEE A 1000 T/ NCRWE, ZIEARH 10 BRI BN EA A 1) 52
W, FrA R U B AR B R E NEDRIT RS R SR VAR . KNI & R E B
KEE, WGATN TN, B 6%.

Remarks: Extended supervision expense is 1000 yuan/person/day. It is calculated on a daily basis. The

Client will pay extended supervision expense of the last month to Supervisor before the 10th day of
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each month and the payment is subject to the qualified invoice issued by the supervision unit at the
request of the client. The invoice shall be the special VAT invoice of Jiangsu Province, with the service

name of engineering supervision expense at a rate of 6%

MR : B A R TIek, Bt AR 70 K

Supervision period: Not more than 70 days accumulatively from the Supervisor’s

mobilization to the completion and acceptance.

6. BIRAEN. ZEE, E. BRI

6. Validity, Change, Suspension, Cancellation and Termination of Contract
6.1 43K

6.1 Validity

AEREMFE: BRI EEEFER.

Conditions for the Contract to be effective: the Contract shall come into effect upon signature

and stamping by both parties.

6.2 2%

6.2 Change

6.2.1 AR SRR 3 204 A R IR K, SEHRATTE i, 7203 TOR i A\ Bor
I 175 900 17

6.2.1 Extension of the contract term due to non-supervisor’s reason shall be notified two days

in advance and the number of personnel working on the site is determined according to the site

condition

6.2.2 Bt N TAE M 4% N %1 730 22 -

6.2.2 Payment for additional work shall be calculated as:

PN TARBN &= J& TAF RORE MRS Mo 4 TAERE (R) X IE% TEM4 -~ hivde
MBS AH GRS AR ()

Payment for Additional Work = time for the remedies and the preparations for service

resumption (days) x payment for Regular Work + the term of the Supervision and Related

Services specified in the Agreement (days)
6.2.4 [N TREAUAERE . W 7 90 ] (0780 A Al MR BN B R S BSOS 0N B0 IE 36 ARG, Wy
SEH B2 FH T2 9 1000 JT/R AT BRI TREIUBE ., IR e B 0 AL S B0 BN I TE 3 T 06
BRI, ARAE I 1 50 VA R g T 4
6.2.4 If the supervisor’s normal work is prolonged due to non-supervisor’s reason such as
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change of the project scale and supervision scope, payment for the extended supervision shall
be 1000 yuan/day/person. If the supervisor’s normal work is reduced due to change of the
project scale and supervision scope, corresponding payment shall be reduced according to the
site condition.

TEH TAEH G e D 8% T 51 75 8 0 «

Decrease of payment for regular work shall be calculated as:

TEH AR e ek =T A2 50 08 A el A A 22 2 DA 9y X IR AR 4 = AR
WA (BN TR

Decrease of payment for regular work = decreased project investment or decreased construction
and installation cost x payment for regular work + project investment budget (or construction
and installation cost)

6.2.5 A& R e THREE W, mF AR5 T EE 7 i R B 5 800 3 e, 30T A %2
AN RHAMTAR, %S5 T AN R BA T RAE TG 2 .

6.2.5 In case of project delay due to non-supervisor’s reasons during project period specified in
the contract, the supervisor may arrange other works for the on-site personnel. In this case,
corresponding number of days shall be excluded from the project period.

7. FURR

7. Dispute Settlement

7.1 Vf#

7.1 Mediation

A R BSCGEAT IR AR IS, AT R 2E X7 A AT B 3 =5 BEAT IR AR o

Disputes over the Contract shall be submitted to the third party recognized by both parties for

mediation.

7.2 fhaEkEFIA

7.2 Arbitration or lawsuit

& R S B R Ao 07 2O T 915 Ay =X

The second method listed below is selected as the final method to resolve disputes over the

Contract:
(1) 4215 A [F 50 H B e A Ui o #8725 7 24T (h k.

(1) Submit it to the Arbitration Committee in the place in which the contract project is located

for arbitration.

(2) 1) £ [F) R 2 A A AR AN BB B SRR VR
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(2) File a lawsuit to a people’s court with jurisdiction in the place where the contract is signed.
8.
8. Others
8.1 (R
8.1 Confidentiality
ZACNH IR (R HIURIR . _ XXX,
The confidential matters and term stated by the Client: XXX .
o PN EH W B R I PR KA

The confidential matters and term stated by the Supervisor: Permanent.

=TT R DR F IR XXX .

The confidential matters and term stated by the third party: XXX .

8.2 #{EH |

8.2 Copyright

S NTE A 65 (7] JBAT S 180 B A A5 [ 22 1 JG 4 P PRV AR TAZ A0 26 1S T S5 AR 26 R
FHIF R IR 1 .

The limit conditions for the data concerning the Supervision and Related Services in the project,

which is published by the Supervisor during the implementation of the Contract and within 2

years after the termination of the Contract: None.

9. K%

9. Special agreements

9.1 MM TAENGR T M AT BT, ZHLARTHE A I R R 2 W 18 05 B i v
AN DU AT 24 B 3077 27 AR 95 0160 B R IR 45645 R U5 — 42 PO 1 o 75 T ST AR
XATART (CK5) RETIeH (¥200000.00 76) fERNELEAEET . KGR
FORZAT NI 2 I 35 [A] M ss s i 42 2%

9.1 The supervision personnel work for companies of the Supervisor. The Client and companies
related to the Client shall not employee such supervision personnel in any forms for any reason
within service period or within one year after end of the technical service without written
consent of the Supervisor. Otherwise, the Client shall pay RMB (in words) two hundred

thousand (200,000.00 yuan) to the Supervisor as the liquidated damages. The Supervisor is also

entitled to ask the Client to compensate for its losses resulted therefrom.

9.2 BTy thifi —2, MEMMIEZ, FHEAMISN R S5 B 06 5\ 537 W 55
N FERIF AT WS FE 2 R G5, ZATC MR A SU45 Hit 10 0N A B (A0
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=V GRS RD.

9.2 If both parties negotiate to use supervision cloud, related personnel of the Client have the
obligation to help and supervise on-site supervision personnel of Supervisor to use supervision
cloud system of the project and they shall also feedback appendix Zhengheng Supervision
Cloud Platform Service Evaluation Form to Supervisor on schedule

9.3 MEANA XFRERFANRL TR B TOR, TR N A 75 3N S 22 (0 Ml B 5%
BHEB: (TR R HFiE5R) , ERERGE AR T IRBA ST .
9.3 Supervisor has the obligation to submit project supervision materials to the Client. Refer to
the appendix Project Supervision Material Handover Directory List for supervision materials
to be handed over by Supervisor during the whole project supervision process. Those beyond

such list are not Supervisor’s obligations.

9.4 PR ATH H HiE TAEA 2

9.4 Supervisor implements the following project supervision:

1. ZINERSFERMR RS REEHENEN,; SHEELRITRE, BNEZREA
BN HE 77 7] SE i

1. Participate in joint checking of drawings and technical disclosure meeting and propose

reasonable advices; propose reasonable design change but subject to the Client confirmation
and approval by the Client before implementation

2. WK A T 2V BB T B AR O, Htt R A TR TR
B AT B IR A L M LI R A A i AR O R I H ) 4 SR S
2. Approve related planning documents submitted by the Contractor such as construction
organization design and key construction schemes; in charge of commencement approval of
unit project, subcontractor’s qualification approval, quality management inspection record on

the construction site, engineering acceptance quality project division and other approval

documents

3. 25T RMARR ST, S TIER RN, AR TRETRERE, 2%
NFABREZFENEZ MR S 5RETRERE, 2RFCARBRRLITEARE
PR L A

3. Participate in quality acceptance of the subproject and partitioned project organized by the
construction unit; organize completion quality acceptance of the unit project; sign related
acceptance documents after approved by the Client; participate in acceptance of the concealed

works and sign related acceptance documents after approved by the Client.
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4 MG GBI BA R AR I, 735 3 AR I 5 5 B R B

4. Send contact letter to the responsible unit in case of disqualified materials, equipment and

process found on the site and ask for rectification and tracking
5 ZHAG BRI ST AT, AFHEARERESITA ST R 55
Ko

5. Participate in analysis and treatment of on-site quality accidents: approve accident handling

schemes and results after approved by the Client

6 MHMIFIE T Wit RTRAR, MHMMAEE, TSR SRR A7y 0k
1T«

6. Coordinate relationship such as the constructor and designer and handle related matters;

handle key coordination matters in the form of contact letter.

7 PP BNZATN IR T B RS 2 3 [X 42 o o 0 ) L e, TSRt T B o TR Y
REATE A, WA RS B J5 05 w4

7. Help the Client to hand over original measurement data of the site control network to the

construction unit and ask the construction unit to recheck the original data. Such data is

available after its accuracy is confirmed.

8. ML LR IHREZIE

8. Help the Client on quantities measuring visa.

Ov PMIZEFENBAT LIRS MBI . TRRRIBIBA A%, TS TR,

9. Help the Client on project kick-off & operation acceptance, project commissioning, handover

matters for production acceptance and project completion acceptance.
10. WFAT ARFENCIRLAE, OFIFEART B4R, 36T, Bl e,
Supervisor shall report works to the Client, including but not limited to daily report,

construction progress, on-site problems, etc.
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B A AR SRR S5 I FEL AN A 2

Appendix A Scope and Content of Related Services
A-1 TE TR B 1508 E S AOAR SV AN B 7 R B H ebmitE . A<35 B A it
SR R ER R YRR A AT IS R AR, ARYE IR & RIS, R4 HLI% A s 2 AR
G TAE, QS =il B,

A-1 Construction debugging phase: Implement supervision according to national laws and

regulations, investor’s construction standards. design documents of the project and photo

voltaic power station construction procedures and specifications; provide supervision services

on the site according to the supervision contract requirement, including “project progress

control, project quality control, project investment control, contract management, information

management, overall organization coordination and performance of duty”.

A2 {RMEFTE: ZCULWR S A -

A-2 Warranty phase: No service content.

A-3 A CRALEIARE W ShEEA TAES): i E W TR, FE ST
P, XA T A RN A 5157

A-3 Others (professional technical consultation, external coordination work, etc.): in case of

additional professional consultation, supplementary agreement shall be signed separately and

the Client is responsible for external coordination.
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M3 B ZHEAIREMA RRRBER R, Bkl B

Appendix B Staff, Houses, Materials and Equipment provided by the Client

B-1 ZHEAIREMAR

B-1 Personnel of the Client

AR W& TARER PRt Tl
Name Quantity Work requirements Time to arrive

. TRERARA G

1. Project technicians

2B TAE AR

LERENIAK I pre B 771:0)
When supervision
personnel arrive at the

2. Supporting personnel site
3. H Al A 72
3. Other personnel
B2 ZIEAREHER
B-2 Facilities provided by the Client
FHR Hog [HEA PRPER] (8]
Name Quantity Size Time to arrive
LARLIDNIAE s B ol i)
L. AP ! When supervision
1. Office house personnel arrive at the
site
2. HEiEH 0
2. Living house
3. WA 0
3. Test house
4. PeaH 0
4. Sample house

A% B HAth A= 5 2%
Meals and other living
conditions

B ZE AN R
Supervision personnel are responsible for their own
accommodation and traffic.
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B-3 R ARHHBR

B-3 Information provided by the Client

A~
w4k ks AL 1 &x
Number of

Name Time to arrive Remarks

copy
1 CRESL IS
1. Project approval and 1
initiation document

2. TRefh &t
2.Project investigation 1
document

3. LR WU At T 4K
3.Project design and 1
construction drawings ep i NDAE e b1

4. TR A A R K H At AR When supervision
KeA personnel arrive at the
4.Contract with the 1 site
Contractor and other related
contracts

5. W TVFR] A
5. Construction permission 1
document

6. HoAth A

6. Other documents

B-4 ZFEARMEHBH

B-4 Equipment provided by the Client

E=E
- 5 5k

BB
# i Name Quanti Modekand Tiifcj,tf—illrrjive
R4 Specification

Ll R &

1.Communication equipment

PIYNGE:S
2. Office equipment

3BT A
3. Vehicles

4 Far i Anaae 1w &
4.Inspection and testing 0
equipment
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fifsx C B ARG 4

Appendix C  Equipment provided by the Supervisor

&
FFs BR AR Zites) T
Quan
S/N Equipment Name Model Quantity
tity
— VYN
I Office equipment
ITENZENHL e
1 1
Print copy machine TBD
S04 HL g i€
2 2
Notebook TBD
HRYAH L K€
3 2
Digital camera TBD
WETHEA
Measurement tool and
II
instrument
HEL I 7 B S
WA T
1 DP-601 1 Matrix angle of the power
Electronic angle gauge
station
i A% A
2 TM-902C 1
Temperature sensor
AR T %
3 High precision digital F287 1
multimeter.
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HFERS AL TS

R
RIS EH I8 Safety test for male
4 TZ-1
Test probe connector and female
connector of the
component connector
J&H PE B~
5 CS-10
Creep distance card
IR, BHERE R E
| R
FHealill B4
6 TT230 Zinc coating thickness test
Hand-held thickness gauge
for component support
and frame
HRTF FHHE I
7 5.6N * m
Torque wrench Torque test
MRFR
8 0~200mm
Dial caliper
HR
9 MC
Straightedge
ZEIIN
10 Tj-3016
Flexible rule
= TR
III Vehicles
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[E!
ES

AN HY

E AT AR E ChiRE s TR

L TF1 i I
iz D TREMEBRIBA SR
Appendix D Project Supervision Documents Handover list
JEYSRA
3RS | REHLHK £k
B GiE
85 gzl
850 g
(1) YRR H o & 3
(2) BiESHB
(3) WBINHE P& F iR
851 THREUSHE |01 WM& (4) HEHEN &7 25
(5) NEFEHE
(6) Mo 34 SI it 2411
(7) MEBET VR
VO A R it T &8 ToAE
02 H R4 (1) EEPEbRETE S H 3% HZICAHLR, Wi
Q) WA TESHLAE |8 YR ki T EeH
LB R IEIN
() BEHE
03 IEHESE | (2) KA
(3) fEkEM
(1) BEEE WAEIEESE 26 (1) M 2B e T o7 e it
(2) Sy o 6 AR AT TR T
(3) PAFEER IO {E, WEHERENIZ) WAL I (740
(4) BIBBERS GO %iﬁé&]ﬁ“%d&ﬁ -
%‘ o s o i =8 [V s 1
') BE TR RiER S <R T AR
04 Fisig | (60 MEEMA S, BFHATEIE, WY
(7) 38 1 4 2 it
(8) WiHf T{EBLR (3) BT ot 1 5 e
BT 51 6] BB e e AR, B
(9) MPRBRELITARIRG A7 T (W LAs s B 4 2 6] 4 fh 0 ip
) KBS, BHEIHAEEANE
=
(D) T %4, FERYRBITE | T S R 224 s 395 41
HidF (MEREILR-LEEH)  |RAe4e N Sk
05 L4 5 ER s
idech TN D) st mm JE o I DAl B 2 1]
R g, KREEFEE
(3) 224 N 34 A1 50 [a] 55 5

LNEEER
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1Ly ¥ 3
EZATrE CBtRR B TR

At TE R
RS | REHK #IE
TR W4

(1) L4 e o PR PR T
‘ (2) BT R, MET AR i,
06 i % )
e aTe W L BEDE, W,
(&) TRGMEMES g [RIEAEE
07 & Az il /

08 T 55 & (1) METIERYE
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Appendix E  Zhengheng Supervision Cloud Platform Service Evaluation Form

SIS EYE

Project name:

Bk #7720

ntact information

LTSN
Principal of the unit:

w4

Name

BR A L1

Tel.

QQ/ffE
QQ/Wechat

M 6

Email

4

I 7 e

— 37 L ==
AN mﬁl'f-‘.

Zhengheng Supervision
Person in charge of Cloud

Platform

A

. 13862687705
Li Quan

QQ:729335987

liquan@mail.zhjl-power.com

TN
A
The Client’s site.

Person in charge

THER
1 Project

information

TUH S (i A 2458, . BSaiA
AERSE) FALN,

Project data (e.g. basic information, overview, personnel
information of construction units, etc.) shall be entered in
fime.

WEO —M&O AEEO
Satisfactoryo Averagen
Unsatisfactoryo

TREAR

Engineering

L& RTER SR &R F1%,
1. Pictures of all engineering projects shall be uploaded in
time every day.

image

database

23 FERBETT R TRE SR A%
2. Select key point or concealed work for video recording
and upload.

mEO —RO TWE
Satisfactoryo Averagen
Unsatisfactoryn

T
3 Project

management

AR SR, AR BER, Heses, LR,
All preliminary documents, process data and other
information shall be uploaded in time.

WEO —K0 AHEO
Satisfactoryn Averageo
Unsatisfactoryno

BEEE
4 Progress

1 BEELRIE T 8L i o 5 TR, e s
EREZERNRETR, FARN,
1. Constructors shall be required to compile schedule plan,

which can be transferred to progress plan available for
checking on supervision cloud and entered in time;

control

2REF TR R, JFEHERE BRI R il
R R, EREE TR R S R B
2. Schedule variance shall be analyzed weekly for point-

in-time adjustment in progress tracking; in case of delayed

RO —#0 AHEO
Satisfactoryo Averageo
Unsatisfactoryo
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progress, a delay description shall be filled in schedule
plan.
RIS Bk o ) B I 2 o) I b A%
1. All preliminary documents and data shall be
developed and uploaded in time.
A 2:‘[51- uﬂ}ﬁﬁ‘:) e El\ };J\ 'EEEE\ g !I-‘ ,J: ° e (TR
G EEHERL 1% A, H ﬁﬁ.% WO 0 R
) 2. Process management data shall be generated, edited and .
Quality ' . Satisfactoryo Averagen
M X entered daily, weekly and monthly. i
anagemen — s = : nsatisfactoryo
3HEHR, HTRENE, WEE KB,
k1&.
3. Other data shall be arranged and uploaded after
compiling according to project progress.
LA A% &2 @ B 9 il L AR T
B, R RO BAR
1. Application of expenses and Bill of Quantities of
& 7458 | constructors shall be reviewed, arranged and uploaded in WwEO —R0O NEEO
Investment | time. Satisfactoryo Averageno
control 2 M SE A 45, S P AIE BE S IS B 5 | Unsatisfactoryo
%o
2. Site attestation shall be controllable, all kinds of
attestations can be arranged and uploaded in time.
SREE | RANKELZSEENEREH, SRl | Bl —R0 AHED
Contract All kinds of contracts of all constructors can be collected Satisfactoryo Averageno
management | and documented in time. Unsatisfactoryo
RS SR BAEL AT & CfERE
T WHRZRF G 76 B8R, TR
) BARAFAE M B 2 0 F A & o =
Coordination A RAFE I ? Sl T , , WEOD —®O TNED
All constructors can be organized to exchange information .
and L. Satisfactoryo Averageno
.. | through communication platform (e.g. Wechat group, )
communicatio . L Unsatisfactoryn
Supervision Cloud communication platform, etc.), and the
n
contents of communication can be saved in the
Supervision Cloud communication platform.
S Fede He 2 X\ % b B hl -‘I’ 4 :‘lﬁ,m “Aﬁ‘ 3 e N
| L UL [ —
Equipment ° . . . Satisfactoryo Averageno
All materials and equipments reported and submitted shall .
management ] Lo Unsatisfactoryo
be inspected and uploaded in time.

NG TN (BT
rson in charge of The Client’s site
(signature)

it (7]

Time

HEUH:

Filling Instructions:
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e A
= T

SHEN P e gl fh
L) HR5 EH1N

ICRIoH 1T

BERIETEICN (FHEAH) ARSSNER, MBEARY A EABR S TSN AT ST a0 A 2 1
ERMBIEARN T, BREAGSEREYLEEZETES.

This form is the basic contents reflected by the careful implementation of routine work on Cloud Platform by onsite personnel
of supervisors urged by the personnel in charge of The Client’s site based on the requirements of the leadership of The Client (The

Client); The Client’s leadership is very concerned about this Cloud Platform.

TR b 58 A4 P S A — Uk o M BT £
In principle, the feedback shall be sent to personnel in charge of the supervisor at least once a week.

TIPS YN PNAL o EE T
Thank all the employees of The Client for their support!
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Appendix F Zhengheng Supervision Customer Complaint Form

%5 : ZHIL-TS-

Number: ZHIL-TS-

THEA MR Hb A
Project name Venue

HBR AL TAEANSE BRAR N

The Client The Client’s JTel.

representative
IR fr LEKiIS7iPN KA TS
Agent- Project Tel.
construction Principal
unit

ML GV LE 00 (AT BARSE)

Violation of disciplines of supervision personnel (detailed description)

R I

Your suggestions or comments:

HRBAL: (F)
The Client: (Seal)
HE AN
Filled by:
El HH :
Date:

BBt AR ESE IR (8 TR R AR5 77, vt — P 5o 3 A m A AN
ARACE, MRS e, E AR TR bR, xR A RE A W TR I
B, BOELGENRA RSN EERS AR, RAURSMENEESS, R
oo ISR !
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Thank you for choosing “Zhengheng Supervision™ as the supervisor of project construction. To
further improve the Company’s management and technical level as well as perfect the supervision
services, please supervise the routine supervision work of us according to the actual condition

. . e . . . . |
onsite. Your opinion will become an important reference for us to improve and perfect service !

quality and service efficiency. Thank you again for your support!
1 ERNRABICA (EftaL) HmE,
Note: 1. This form shall be filled in by The Client (or Agent-construction unit).
2. ERARAE BRI R RTR A R R, R AR s A BT, BRI
TERR BT 7 R B 8 55 b g 5,

2. This form shall be fed back in time according to the severity / emergency level of the matters to be

complained. The form can be sent to Marketing Department of Zhengheng Supervision through mail and
other ways, and we will respond with the results in written in 7 days after receiving the complaint.

3y BTN E R R A FIF NI A A TSI E B KR, IR 54 A E:.

3. Your opinion will be an important basis for us to evaluate the work of onsite supervision personnel

and connected to personal income.
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