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Partl Agreement

RFEN (BF): EWFBIRESFIRAR

Client (full name); Shanghai Xi’Ao Solar Power Co., Ltd.

BN CRFRD): M IEM ) TR AR

Supervisor (full name): Changzhou Zhengheng Power Engineering Supervision Co., Ltd.
MR (A N RIEAIE RIS . Crhe A RO E 2 ) BHEAA I B, W
TEFSE B AFAN A B, XT3N TR FE M0 540 56 R 5 I i — 2%,
WAL A [

This Contract is made and entered into by and between the foregoing parties in respect of the
construction supervision and related services undermentioned on the principle of equality,

voluntariness, fairness and good faith through consultation in accordance with the Civil Code

of the People's Republic of China, the Construction Law of the People’s Republic of China and

other relevant laws and regulations.

—. LEMN

L Project overview

L TREARR: BRI IGA R A R 119.9 kWp oA AR A H

1. Project name: Shanghai Michelin Tire Co., Ltd. 119.9 kWp distributed PV carport
project

2. LREh sl LTS R R % 120 2

2. Location: No.129, Tieshan Road, Yangxing Town, Baoshan District, Shanghal City

3. TR _1199kwp

3. Project scale: _ 119.9 kWp
4. TIEMBIEH: /75,

4. Estimated investment:/yuan.

3>
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I1. Definitions
PSS R AR SR ARIE -5 S5 A B B SR ERAH R .

Words and expressions used in the Agreement shall bear the same definitions and interpretation

as those defined in the General Conditions.

=, HRAE RS

I1I. Contract documents

S

1. Agreement;

2. A TRRMZEIET (s HER R A,

2. Power of Attorney for Construction Project Supervision (direct entrust of the Supervisor by

the Investor)

3. WHRST KN

3. Outline of supervision services;

4. TR

4., Particular Conditions;

5. BH &M

5. General Conditions;

6. Mk, Bl

6. Appendixes, namely:

Bk A SRR SS VE AT 2

Appendix A Scope and Content of Related Services

M B ZHCAIREN RFSRGER R SR, W

Appendix B Staff, Houses, Materials and Equipment provided by the Client
Btk C MEEASRALAD B

Appendix C Equipment provided by the Supervisor

AERBIE, RITRIEZAT AT PSR A& RSO ARG 2Y
Any supplementary agreement that is entered into by the two parties after the signing of the

Contract is also a component of the Contract.

1L A
IV. Supervising Engineer

MU TR (EElE) w4 , SRS ;
Name of General Supervising Engineer (Non-Site): , ID Card No.: :



DG I3 TR 14, v SOYIE S0 ;
Name of Site Supervising Engineer: , ID Card No.: :
T B4

V. Contract Amount

BAME (K5 SBMARTBEHTE EBH¥10,000.00 76).
Contract amount (in words): RMB10,000.00 (VAT included) :
ui%ﬁ%ﬁﬁ%ﬂﬁﬂ%EAﬁE@E%%%%%ﬁ?ﬁ%@%ﬂ&wmiﬂﬁ&
The above expenses will be settled according to the supervisor’s duty days on site, charge rate:
1000RMB/person.day.
I
Including:
1. H IR TR 4
1.Regular supervision fee:
2@%%%%%:MIE%%%ﬁﬁﬁﬂﬂﬁﬁﬁ%Mﬁ¢h
2.Related service fee: Additionally agreed based on Project (not included in Contract Amount).
Hr,
Including:

(D) HET IR B S M 4. AR BB 7% (S BM¥10,000.00 7).

(1) Service fee during construction commissioning and acceptance period: RMB10.000.00

(VAT included) .

() GREBBURS 4 oL HUE %5 P25

(2) Service fee during warranty period: None.
GDﬁ@m%%%Mﬁ:Mﬁﬁﬁﬁi%ﬁ%%(xﬁﬁﬁﬁﬁwﬁ$h

(3) Other related service fee: Additionally agreed based on Investor’s requirements (not

included in Contract Amount).

7N IR

VI. Term

Lo R FURR. W HE A B BI% IR 45 1) 1] At 10 K

2. 1. Supervision period: Not more than_10 days for supervising on-site service.

2. MRS IR -

2. Related service term:
Ujmiﬁﬁ%ﬁmﬁ%%%ﬁ;%ﬂkﬁﬂ%%%ﬁﬂﬂ%ﬁmic

4




(1) Service term of construction commissioning period: Not more than 10 days since the

supervising personnel’s mobilization.
(2) RAEKTBORSTIAMR: .
(2) Service term of warranty period: None.
(3) HAtAH < BARSTSIIR G
(3) Service term of other related periods: None.

. W AKE
VII. Reciprocal Undertakings

LI SR, B A A O RS R

1. The Supervisor hereby agrees with the Client to perform the Supervision and Related

Services in conformity with the provisions of the Contract.

2. BIENF I AR, HEAE R EIREHRMEA R, SR 5%, FieAs
(7 2 78 AT 2

2. The Client hereby agrees with the Supervisor to provide materials, equipment and the

contract amount in conformity with the provisions of the Contract.
J\s BRTAL

VIII. Conclusion of Contract

2. AISLE(aEl: 2022 4 07 A 01 Ho

1. Date of signing:_2022.07.01

2. VTALH AL TLoRaE o M e X

2. Place of signing: Wujin District, Changzhou City, Jiangsu Province
3. AER—EA, BARSRER, W7 &Hhal.

3. The Contract is made in quadruplicate, with each party holding two copies, and all copies

shall have equal legal validity.
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(Signature page)

FHOA: BRI A

e y-\
Client: Sh{angh\al Xl’Ao Soliir P%wer Co.,
\:‘ i T )-['
-‘_\\:‘ / , j / {;/
Ltd. o ’j_/

S—

ERT: EMgliK T X IE 2P 500 2 85
[ bR 2806 =

Domicile: Suite 2806, The Crest, 500 West
Yan’An Road, Changning District, Shanghai
BB ZTS: 200050

Postal code: 200050

58 RN BHABU A (62145 5)
Legal representative or authorized representative

(signature):

A M IE A WD TR B B A

Supervisor: Chan ;z cgs.\ilgp q\g Power

Engineering Su}\éﬁusx- o, L t}@

'@E ’%? b=}

\l':rg /
\ %
wﬁ&mﬂﬁf

AT WM REEF TR 5% 8 2

Domicile: No. 8, Lanxiang Road, Wujin

Economic Development Zone, Changzhou

City

WS Zmtd: 213149

Postal code; 213149

TREARN ISR (2 415

Legal representative or authorized representative

(signature):

ZHENFENL: 021-52582088

\

IEEAJENL:  0519-86767918



Telephone number of the

52582088

aRNTTANRE PN CRAEET):

Responsible person or operator (signature):

Client:021- Telephone number of the Supervisor: 0519-

86767918
EIRHITFABEIPN BHET):

Responsible person or operator (signature):

/

CAEIUNE 2P YNGR TR

]

& At 5T NERE AP NI : 18915883006

Telephone number of responsible person or Telephone number of responsible person or

QQ number of responsible person or operator:

& R 4 T NERE I AT -

operator: 18915883006

IR DT Ak

2 AN QQ: 9270101

QQ number of responsible person or operator:

9270101

HEfM T ASSEIPANFE: 13616115927

WeChat account of responsible person or WeChat account of responsible person or

operator:

GGV PN2VIYN i EF

Email of responsible person or operator:

operator: 13616115927

& R 47 5T N 70 N HIEA -

j.cheng@zhjl-power.com



Email of responsible person or operator:

j.cheng@zhjl-power.com
HPRIT: EXFRAR R AT N S R0 TEPHRAT: BT % M B i 04T
X 3AT Opening bank: China Construction Bank,
Opening Bank: Shanghai Pudong Yanlinglu Branch

Development Bank Free Trade Zone Branch

K5 310290000128 K5 : 32001628536052515030
Account No: 310290000128 Account No.: 32001628536052515030
1BH. - £ E: 0519-86767557

Fax: - Fax: 0519-86767557
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Part II General Conditions

1 % 5iER

1. Definitions and Interpretation

1.1 X

1.1 Definitions

BRARAE B SCAAE R RSO, AR A R A SCAR R R 51 4 R AN R R N R AR SR
T 1 X

The following words and expressions used in all documents under the Contract shall have the

meanings as are assigned to them except where the context otherwise requires:
111 “TRR” RABEIAE [F 258 S i 2540 5 i o5 O i il DR
1.1.1 “Project” means the construction project named in the Contract for which the Supervision

and Related Services are to be provided.
112 “THEN” RIGAAEHBICRN SHERE N7, KAARNSARNRZ L
N

1.1.2 “Client” means the party in the Contract, who employs the Supervisor for the Supervision

and Related Services, and legal successors or assignees in title to this person.
1.13 “WIN” RIEASFPRARESHRRS KT, RASERGEN.
1.1.3 “Supervisor” means the party named in the Contract, who is employed to perform the

Supervision and Related Services, and legal successors in title to this person.

114 “REBN7 RIEETRUBEANSZIEASTHE, ®it. BLEAREGRN XSS
N, BHAERAEN.

1.1.4 “Contractor” means the party entering into the contracts in relation to surveying, design,

construction, etc. with the Client within the scope of the Project, and legal successors in title to

this person.

115 “His” RIBME AZRIC AR, KIBEEEN. TR BBt
1 B A5 ), 70 T B il TRR R L E . AT i, Wa . (E R TR B,
S TRREE LA SCTT 26 RIEAT IR, BT R TEZ A ke ATt R S5 a3l
1.1.5 “Supervision™ means the service activities conducted by the Supervisor, who is employed
by the Client, to control the quality, process, cost of the construction project, manage the

Contract and information, coordinate the relationships of the parties concerned, fulfill legal



duties of safety production management for the construction project, in accordance with the

laws and regulations, engineering construction standards, investigation and design documents
and the Contract.
1&6“ﬁ%%%”%%%ﬂA%éﬁA%%ﬁ,Hﬁ$%ﬁ%ﬁ,ﬁﬁﬁxﬁﬁ\ﬁ%
S BUR LI IR 553530

1.1.6 “Related Services” means the activities conducted by the Supervisor, who is employed by

the Client, to provide services at the stages of investigation, design and warranty in accordance

with the contract.
LL7 SIEH AR F8AE [RIVT SLH 08 4% 140 4 i 4 b 240 52 f0 WS 30 11 T4
1.1.7 “Regular Work™ means work to be performed by the Supervisor prescribed in the General

Conditions and the Particular Conditions at the time of the conclusion of the Contract.

L8 “HEINLAE” RARAE 25 I IE % TAE AN A T4

1.1.8 “Additional Work” means the work to be performed by the Supervisor that is prescribed
in the Contract but outside the scope of Regular Work.

LLO “TUH MM R4 M IRSE TAR 61 5B AT A & R AL

1.1.9 “Project Supervision Organization” means the organization sent to the Project by the
Supervisor to perform the Contract.

LL10 Rk TRRIN 7 248 e M B A P i AR A B TAY, 2T % AT A &
EFFI0H W ERA R AR 33 s 2 T AR

1.1.10 “General Supervising Engineer” means the certified supervising engineer with written

authorization of the Supervisor's legal representative, being fully responsible for performing

the Contract and in charge of the project supervision organization.
LLIT “P” R4 I B N JBAT AN B ) 3055, ZEAE BB A & 1440 5 48 A WA B0 A (19 4 5.
L.L1T “Contract Amount” means the amount paid by the Client in accordance with the Contract

to the Supervisor for performing the duties under the Contract,

LL12 “IE® TAEM G R4 M A SERRIEH® TAE, Z40 A SIZ AT U5 B0 A SR8 Hhis 45 e
B2 2 T 45

1.1.12 “Payment for Regular Work” means the amount of contract amount prescribed in the

Agreement, which shall be paid by the Client to the Supervisor for completion of regular work

by the Supervisor.

LLI3 “WInTAEMS: " BRI ASER M T AR, ZFEA ST IS T A (403,

1.1.13 “Payment for Additional Work” means the amount paid by the Client to the Supervisor

10



for completion of additional work by the Supervisor.

1114 “—777 mERfAABIEEA 07”7 BREFTAFEREN, “B=07" 28k
3V LY NP N S

1.1.14 “Party” means the Client or the Supervisor; "Parties" means the Client and the Supervisor;

"Third Party" means any other parties concerned except the Client and the Supervisor.

LL1S “PiE” ZEEFRSD. FHEMEGR (BiEHRik, Bk, AR, &8T5
AL TR S5 7T DL TE AR B 8 A IR T X

1.1.15 “In Writing” means tangible information carrier, such as agreements, letters and digital

documents (including telegrams, telexes, facsimiles, electronic data interchange and e-mails),

etc.

1116 “R” a5 —RENZH  RFH A,

1.1.16 “Day” means the period between any one midnight and the next.

L117 “R” BAEHAPIN—A B R — R IR — A4 F3 H I [E

1.1.17 *“Month” means a period of one month according to the Gregorian calendar commencing

with any day of the month.

1.1.18 “Aurfiity” RIBEIENRMEALE VAS RN ATTHUL, 7 TR T
AR S AR AN RE TR B AR R E AL VRO, AR WU R KK
WEEL. BBh. SR SR L e I AR TR .

1.1.18 “Force Majeure” means natural disasters and social emergencies that can neither be
foreseen at the signing of the Contract, nor avoided or overcome in the process of the
construction by the Client and the Supervisor, such as earthquake, tsunami, plague, flood,
commotion, riot, war and other situations prescribed in the Particular Conditions.

1.2 filt B

1.2 Interpretation

121 AGRMEAPCES ., RN % H 20 E 8 P A BLETE 5 S,
oz LR SOATHE o

1.2.1 The Contract is written, explained and interpreted in Chinese. Where more than two

languages are prescribed in the Particular Conditions, the Chinese version shall prevail.

1.2.2 HREAE FIH TP SO R REAR ELARRE . ORI BT AR A LS, &
B[R SO AN 4n 8

1.2.2 The following documents forming the Contract are to be taken as mutually explanatory

of one another. Unless otherwise agreed in the Particular Conditions, the priority of the



documents forming the Contract shall be in accordance with the following sequence:
(1) s,
(1) Agreement;
(2) BB TRIEMRSZAEE GO EESIL M),
(2) Power of Attorney for Construction Project Supervision (direct entrust of the Supervisor

by the Investor); _

(3) LHZMRMF Ay 3 B. M C;

(3) Particular Conditions and Appendixes A, B and (1

(4) A ZM

(4) General Conditions; and

(5) MRS KA.

(5) Outline of supervision services.
SUITAEVT (AN T PSS Foh SRR R B SRS, T — 26 S, 7 LS
B I
Where there are ambiguities or contradictions between any Supplementary Agreement and
other documents entered into by the Parties, for all documents of the same type, the last to be
written chronologically shall prevail.

2. WER AR S5

2. Obligations of the Supervisor
2.1 o B 9 R A A
2.1 Scope and duties of supervision
2.1.1 MHEVEEALHAER L E.
2.1.1 The Scope of Supervision is stated in the Particular Conditions.
2.1.2 BREHFMAGLES, BTN,
2.1.2 Unless otherwise agreed in the Particular Conditions, the Supervision work includes:
(D W TREH SRR, FEF R TISW 7 RIRELA. i
A R SE AN T A T, o) S 4
(1) to prepare the supervision plan after receiving the project design documents, which shall be
submitted to the Client at least seven days before the first site meeting. Supervision

implementation rules shall be prepared according to relevant regulations and the Supervision

work;

12



(2) ABTREBOHXMH, HSIMBRIEN ER M ERSA R T RS
(2) to get familiar with the project design documents and to participate in drawing review

meetings and design disclosure meetings conducted by the Client;

(3) ZMBFTFEANEFHE — RO ERR LGS IR TRHE RS
LR

(3) to participate in the first site meeting conducted by the Client; to hold regular supervision

meetings and hold or participate in special meetings as required for the Project;

(4) W B TAAB AR MM ARG, o B i R 2 SRR I & T
T RE TR B s f| AR HE IR 75 1

(4) to review the construction organization design submitted by the Contractor, especially the

technical measures for quality and safety, special construction programs and the compliance

with compulsory standards for construction projects;
(5) A TARBANTIRRE. 4 r= 8 i 5 & H SN R E
(5) to inspect project quality, the safety production management system, the organizational

structure and qualification of personnel of the Contractor;

(6) i TARE N LR A = B IR BG4 1L

(6) to inspect the deploy of dedicated management personnel for work safety by the Contractor;
(7) B TAB AR MM THEEHR], AR Tk R R

(7) to review the construction schedule submitted by the Contractor and to inspect any

adjustments of the construction schedule made by the Contractor;
(8) o & ft AR B e 2 s
(8) to inspect the Contractor’s laboratory(ies);

(9) %I T o0 B A BE BT 5 A

(9) to review the qualification of any subcontractor;

(10D 356 it T AR AL AR it~ ) 5 e 2 ol R

(10) to check the results of surveying and setting out conducted by the Contractor;

(1) HELRRIT LM, WRM4RERERIT T4,

(11) to review the conditions for starting the Project and to sign and issue the Commencement

Order upon fulfillment of the conditions;

(12 Bt TR A0 A AR A TR ) RC A« R Jo0 B UE B SO (KA RO AN & 1
FF R X T AR AR SR I AT A 56 B 0 R T AT el

(12) to review validity and compliance of construction materials, components and fittings,

13



proof documents of equipment quality submitted by the Contractor and to conduct sampling

inspection as required in a way of parallel testing or witnessed sampling;
(B)ﬁﬁﬂIﬂ@A%f%Iﬂﬁiﬁ$%,%Eﬁ&ﬁIﬁﬁiﬁﬂﬁ,%ﬁ%ﬁ
NE . HEE,
(13) to review project payment applications submitted by the Contractor, and to sign or issue
Project Payment Certificates, and report to the Client for review and approval;
(M)Eﬂmwﬁﬁﬁﬁ%ﬁﬁ¢,Emlﬁﬁixmlﬁ%ﬁﬁ$ﬁﬁﬁﬁ,§i%
LARENBIGHREIEA
(14) to require the Contractor to make corrections to and report to the Client any potential

hazard in quality or safety of the Project found by the Supervisor during touring, site supervising

and testing;

(15) RFAFR, BERIEGELME TS,

(15) to sign and issue suspension orders and resumption orders with the consent of the Client;

(m)ﬁﬁ%lﬁ@A%ﬁ%%ﬁ%ﬁM\%Iﬁxﬁﬁ*\%ﬁ%%%ﬂﬁﬂ&ﬁ%
ST bR

(16) to review verifications submitted by the Contractor for new materials, new processes,

new technologies, new equipment, and related acceptance standards;

C17) SoUSREIETAZ . 403040 01 TF2,

(17) to inspect concealed works and subdivisional works for acceptance;

(m)%ﬁﬁl%@A%ﬁ%Iﬁ%%$%,mﬁﬁﬂmiﬁﬁﬁﬁ\ﬁﬁ%%\éﬁ
EPE P

(18) to review project change requests submitted by the Contractor and to assist in such matters

as project schedule adjustment, cost claims, contract disputes, etey

(m)%ﬁ%IﬂﬁA%i%@I%w$%,%EIﬁﬁﬁﬁﬁﬁ%;

(19) to review the completion acceptance application submitted by the Contractor and to write
the project quality assessment report;

(20) ZINTARE TI, 2Bk T30S I, (20) to participate in project completion

acceptance and to sign the comment on completion acceptance;

(m)%E%Iﬁ@k%i%%I%ﬁ$%%ﬁ§%A;

(21) to review the completion settlement application submitted by the Contractor and submit

it to the Client;
(22D Gl . HEF AR W VAR SO ISR AT AL

14



(22) to prepare and sort construction supervision archived files and submit them to the Client.
(23) FETH Seiti 5 78 R LA F i e A g il TAR S H .
(23) to prepare daily project supervision diary in written after the Project is implemented.
2.1.3 RS HE RN A B TEMT R A PAE.
2.1.3 Scope and Content of the Related Services are specified in Appendix A.

2.2 W A S IR SR

2.2 Basis for the Supervision and Related Services

2.2.1 MEBRHEEL:

2.2.1 Basis for the Supervision includes:

(1) & A RERE. ATBUEM R T E:

(1) applicable laws, administrative regulations and department rules;

(2) 5IRA R

(2) standards related to the Project;

(3) LREETH A Rt

(3) documents related to Project design;

(4) AEFREFRNGE =TS 300 TR < A& .

(4) the Contract and other contracts related to implementation of the project entered into by

and between the Client and a third party.
ST HRAE TAZRAT A s A, 7 A SR A vh B2 e M BRI
Specific basis shall be prescribed in the Particular Conditions by the Parties according to the
features of the industry and the region.
222 AHRMRSRIEAE T R SRR 25
2.2.2 The basis for the Related Services is prescribed in the Particular Conditions.
23 BiHE KHEYFMA R

2.3 Project supervision organization and personnel

2.3.1 WATH AR EHE L TAE 00T H ALY, R SRS S . R AL
A {0 32 2N D3R AT AR L PR B A 2 A o

2.3.1 The Supervisor shall set up a project supervision organization satisfying the work

requirements and with necessary testing equipment. Major personnel of the project supervision

organization shall have relevant qualification.

2.3.2 A2 BT L T8 b, 3 3 TR B G M A B AR B AR AR, DM M

15



TR IEE T,
2.3.2 During the process of performing the Contract, it is advisable to appoint designated

personnel as the General Supervising Engineer and for important supervising personnel to

ensure normal supervision process.
2&3%ﬂkﬂﬁﬁIﬁﬁﬁﬁI%%%ﬁ%ﬁH%ﬂﬂ%kﬁnMEAE&E%@I
PRI e I WS B0 AR IR, SEdRaT 7 RZACNRMRE, 2TEAREEH T E#,
%ﬂkﬁﬁﬁﬁ%ﬂﬂ%ﬁﬁ%ﬂAﬁ,E&ﬁ%ﬁ%S%ﬁ%Aﬁ%ﬁ,%@ﬂ%ﬁ
A

2.3.3 The supervisor may redeploy personnel of the supervising organization according to the
project progress and demands. The Supervisor may replace the General Supervising Engineer
or on-site supervising engineer by a written report to the Client 7 days in advance and cannot
do the same without consent of the Client; the Supervisor may replace other superViSing

personnel of the project supervision organization with the personnel of equal qualifications and

competence and shall notify the Client of such replacement.
23.4 WIENNL R ERA FHIEEZ — (50N R
2.3.4 The Supervisor shall timely replace the supervising personnel who are:
(1) J*HERRIT A,
(1) of gross negligence;
(2) FHFEATARBEEATINTE 1,
(2) unable to perform their duties due to illegal conducts;
(3) WHALTEN;
(3) suspected of crimes;
(4) AHEREAT B4 A B 5 11
(4) incompetent to perform their job responsibilities;
(5) 7™ B S HR b3 it
(5) in severe violation of professional ethics; and
(6) L H 2 A 25 (1 HoAt 185 7
(6) other situations as specified in the Particular Conditions.
2.3.5 ZEFEN AT SRS HR A S B AR AR T4 (0050 LA A B
2.3.5 The Client may require the Supervisor to replace the project supervision organization

personnel who are incompetent to perform their own duties and responsibilities.



=h

2.4 JEATHR 5T
2.4 Performance of duties

N O ORGP b U R AT AR, AR R R A TR A bR UE R
A& FJEATHR BT

The Supervisor shall perform its duties in line with the Code of Professional Ethics and

Code of Conduct, in strict accordance with the laws and regulations, relevant criteria for

Construction and provisions of this Contract.

2.4.1 FEMHIS MRS VO A, ZFENFRE AR H IS AR, WHE R K i 5
HALBEE . ATEASRBAZRRES RS, WEAMBBZRITLN . READ
P AR R o

2.4.1 The Supervisor shall give its comments in time with regard to the advice and requirements
within the scope of éupervision and relevant services from the Client and the Contractor. The

Supervisor shall assist the Client and the Contractor through negotiation to settle the disputes

arise between the Client and the Contractor.

2.4.2 HFATNGABNZ 1A F S BHRA AP EA DB RIR R o BN, MEEA
JSE B0 S (R B B

2.4.2 In the event that the disputes between the Client and the Contractor are submitted to the

Arbitration Institution or the People’s Court, the Supervisor shall provide necessary supporting

documents.

2.4.3 WHARFEEF&MAENZBGEERA, SMBFENSRONFTE & FREAE
HH. WORAETRARRGEE, BCLTHTE SR Z A

2.4.3 The Supervisor shall handle the changes in the Contract agreed by the Client and the

Contractor within the scope authorized by the Particular Conditions. The Supervisor shall report

in writing to the Client any changes beyond the scope of authorization.

BT, AT RPN S 24, BEARUR MRS REFBIREITAIMHE
i, RITER R4 G 24 /N g LR T SR ZFE N

In case the instructions given by the Supervisor in order to protect the assets and personal safety

in an emergency fail to be submitted to and approved by the Client beforehand, they shall be

submitted in writing to the Client within 24 hours after they have been given.

244 BERZKIEAEAES, BEARIABANIN RAREAEARRTAER, AR
KABNT LR #.
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2.4.4 Unless otherwise agreed in the Particular Conditions, the Supervisor shall be entitled to
require the Contractor to replace the incompetent personnel of the Contractor.

2.5 fEARE

2.5 Report submission
%@AE&?%%#%E%%%\Nﬁﬁ%ﬁ@%%k%ﬁ%ﬂ%ﬁ%%%%ﬁ%o
The Supervisor shall submit the report to the Client concerning the Supervision and Related
Services by the type, time and number of copies as stipulated in the Particular Conditions.

2.6 AFBERL

2.6 Documentation
E$éﬁ@ﬁﬁw,%ﬂk@@%%ﬁ%lﬁ%ﬁ%ﬂﬁ\W%&Eﬂ%ﬁiﬁ%m%
St TARR TG, 72435 RS 5 THAN 05 05 BT 26 A Y

The Supervisor shall maintain at the site the drawings, reports and relevant supervision records
during the Contract performance period. The Supervisor shall file the relevant supervision

documents in line with the archives management regulations after the completion of

Construction.

2.7 (ERZAT AW

2.7 Use of Client’s assets
%ﬁk%%ﬁﬁW%B$E§%AW%%A&@%@W%E~ﬁﬂ\&%a@%%%ﬁ
%ﬁ%i%,@ﬁk%ﬁﬁﬁﬁxﬁﬁﬁ?ﬁ%kﬁﬁﬁ,%EAE%%@%%%%,
E$%E%ENWE%EE\&%%%$%Q§EA,%ﬁ?%%ﬁ%i%ﬁ@ﬂﬁﬁ
AL o

he Supervisor may use the personnel, facilities, materials and equipment provided by the Client
as specified in Appendix B for free. Unless otherwise agreed in the Particular Conditions, the
Supervisor shall properly use and keep the Client’s assets such as facilities and equipment, a
list of which shall be submitted to the Client when the Construction is completed, and the
Supervisor shall hand over such assets in line with the time and manner specified in the
Particular Conditions.

3. RFARNSE

3. Obligations of the Client

3.1 &40



3.1 Disclosure

THEANRAEZ I SR N T A F A iR N L SR AR AN 7350 H s 2L
AR AR, R EERAEAN.

The Client shall identify the Supervisor, the General Supervising Engineer, and the rights
authorized to the Project Supervision Organization in the Contract entered into by the Client
and the Contractor. The Client shall notify the Cdntractor if there are any changes.

3.2 MR

3.2 Provision of data

TAENRAGIRIE R B 205, Tk s ARt TAZA R B ARG FBTIERS,
ZACNNL LIS ) BN S i) 5 TRE A SR B

The Client shall provide relevant data to the Supervisor for free according to Appendix B. The
Client shall provide the latest data relevant to the Construction to the Supervisor during the
Contract term.

3.3 RUCTARSRME. AiE R

3.3 Provision of working and living conditions

ZEFE AN g BN 56 B B 55 0 5k Rk 95 TR it h BE R A1

The Client shall provide necessary conditions for the completion of the Supervision and Related

Services by the Supervisor.

3.3.1 ZFEARIRMIR B Z4E, IREMBAGR, R_EDAMERE. B&, JUREIA
TR, ASMREARTRE. RBEEF-VEERMN B,

3.3.1 The Client shall provide Supervisor with appropriate personnel, office and equipment in

conformity with the provisions of Appendix B. In addition, the Supervisor shall be responsible

for meeting his own living conditions, such as accommodation and traffic.

3.3.2 BEARMA T CREEDIAEIMIRR, ARENBITES FRALER 5
FRSEAT o

3.3.2 The Client shall be responsible for the coordination of external affairs to provide necessary

external conditions for the Supervisor to perform the Contract.

3.4 TAEAE

3.4 Client representative

TFEARRN—ZAB TRBRAOARE, ASESHEBARR. ZICAMEITETAE



FJE 7 R R ZFE AR IR 4 R Bt F T 45 A FT N 24 G A BT AT,
BRI 7 RIS o

The Client shall authorize a representative familiar with the Project to contact with the
Supervisor. The Client shall notify to the Supervisor with a written report on the name and
duties of the representative within seven days after the conclusion of the Contract. The Client
shall inform the Supervisor seven days in advance of any change of the representative.

3.5 ZFEAR Wk

3.5 Opinions and requirements of the Client
Eﬁ%@%%%%ﬂ%ﬁ%%%lﬁﬁﬁw,%ﬁkﬁﬁ@k%&ﬂ%ﬂﬁ%ﬁ@@ﬁ
WERA, B I AR AR A RE 4

Within the scope of the Supervision and Related Services specified in the Contract, the Client
shall notify the Supervisor of any opinion and/or requirement on the Contractor, which shall be
given to the Contractor by the Supervisor.

3.6 &8

3.6 Reply

ZFENBIAEL PR AF 0 (M IR P, o W T A DA F5 TR 542 3 T A o sy 2
ST REER. EHAEEN, WABTLIAT,

The Client shall offer a written reply to the Supervisor on matters submitted in writing requiring

a decision within the time specified in the Particular Conditions. Approval from the Client shall

be deemed without a reply within the time limit.
5.7 22
3.7 Payment
LI G L5, ([ WA A4 .
The Client shall pay the Supervisor according to the Contract.
4. BAFE
4. Liability to breach of Contract
IO RN ST e e
4.1 Liability of the Supervisor for breach of the Contract
B AR JBAT B 7 S5 10, BEARKABAR R (35 4F
The Supervisor shall be liable for breaching the Contract.
411 PUSENERAE FL) @ B BFCNE IR, AR BRI k.
RS AR AL F AP 205 o MSIW A FRIEBR AN AL 3 AF M, FLARE IS S35
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RUTT ) T A € o

4.1.1 Losses of the Client due to breaching of the Contract by the Supervisor shall be
compensated for. Compensation amount shall be specified in the Particular Conditions.
Compensation amount of partial liability on the Supervisor shall be determined through

negotiation between the two parties.

4.1.2 WA RZFEAMRIEARALE, AN EZREA DA LR

4.1.2 Claim for compensation from the Supervisor denied by the Client, the Supervisor shall
compensate for the losses of the Client thereby incurred.

4.2 ZHEANRELA BT

4.2 Liability of the Client for breach of the Contract
ZACARIBATAG R LS5, BARSEA MK 5TE.

The Client shall be liable for breaching the Contract. |

421 BHENERAE FZE SRR ANBRI), ZFEARN T LU,

4.2.1 Losses of the Supervisor due to breaching of the Contract by the Client shall be

compensated for.
4.2.2 THEN ISR IGEA OISR R B H
4.2.2 For claim for compensation from the Client denied by the Supervisor, the Client shall

compensate for the losses of the Supervisor thereby incurred.
423 ZHENRIAE FME HAE0, @ieA R, AR ERS .
4.2.3 Suspension of services if the Client fails to make payment before the deadline specified

in the Contract, which is half a month overdue.

4.3 BRohoAL

4.3 Exclusions

HAEBEAMERR, BWIEALSHE, KA TERBERK. LeFil. TR RSEIENK
e, WA AKIBIE G DT

The Supervisor shall not be liable for any loss due to quality accidents, safety accidents and

project delay caused by a party other than the Supervisor who is proved free of fault in so far

as the loss is concerned.
KA AT HL ) S A A R 4 B R A AN A AT, ST % AR R (R s AR o . 4
=,

Each Party shall bear their own losses caused by force majeure resulting in total or partial non-

performance of the Contract.
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5. 34

5. Payment

5.1 3AFIRTH

5.1 Currency for payment
%%ﬁ%ﬁ%ﬁ%%%,M%ﬁuk%miﬁu%&%ﬁiﬁ%,W%ﬁ%ﬁmﬁ%\
CEBIRIC AL & B 4 252

The payments shall be made in the currency of RMB unless otherwise specified in the Particular

Conditions. The currency, proportion and exchange rate shall be agreed on in the Particular

Conditions if any payment via a foreign currency is involved.

5.2 AT HIE

5.2 Payment application
%@A@Eiﬁﬁ%%%@&ﬁﬁﬁﬁ@%3ﬁﬁ,ﬁ%ﬁk%ﬁiﬁ$%%;iﬁ$
VTS B MR A, 3R 24 087 3 o Pk 0 B4R

The Supervisor shall submit to the Client a payment application three days before the due time

specified in the Contract. The payment application shall define the total amount of payables and

list each payable item and each amount.

5.3 AT

5.3 Payment for work

SCRY IO G A TEH TARMN 4. BRI AR 4. &Ik S 4 2 0 20

The contract amount shall include the payment for Regular Work, payment for Additional Work,

rewards for proposals on improvement and costs.

5.4 - EERS Ak

5.4 Disputed payment

BACNST BSR4 3 Fg B, R AT S TSRS AT B RS 7
KW, LR K R B0BAT . To RS04 ST e A, A S84
HERIHE SR 7 22958 p

Holding different opinions on a payment applicatioﬁ submitted by the Supervisor, the Client
shall notify the Supervisor in a written form within seven days upon receiving the application.

Undisputed payables shall be paid in due time, while disputed payables shall be handled in line
with Article 7.

6. BIFER. ZHE, HE, FRELIE

6. Validity, Change, Suspension, Cancellation and Termination of Contract
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6.1 2E3

6.1 Validity

BRVEAR 5 A e B T R A 20 Ah, ZRFE AT B A3 AR N B ATA
NEDYF L2 7 I f AR R A& [ AR

Unless otherwise regulated by laws or specified in the Particular Conditions, the Contract shall
be effective as of the date the legal representatives of the Client and the Supervisor or their
authorized representatives sign and stamp a seal on the Agreement.

6.2 A H

6.2 Change

6.2.1 AL —J7 f AR TEIE RIS, X574 —BUR AT TA R,

6.2.1 Changes may be made based on the agreement after consultation between the two Parties

if either Party proposes a change request.

6.2.2 AT L4, FEAER BN R E RN AT & FIRRE . WA, KPR
N7 2445 5 T A (O B A SRR o M TR T A A P
AP TAE B0 AR I < i 2 77 A SRR 200

6.2.2 Except for force majeure, the Supervisor shall inform the Client of any extension of the
Contract term and/or addition to the Contract not caused by the Supervisor and any possible
impact(s) within a reasonable time limit. Any additional time and work thereby resulted shall

be deemed as Additional Work. Payment for this part of Additional Work shall be specified in

the Particular Conditions.

6.2.3 B FEAEE, W SEBRE IR A AR A 15 W S B 56 A PR e AR 2 AR, e
ARLSLRIEMBFEN « BRARWHU4E, HE )5 TR LUK E IR ST O HE& TARRON TN T
1, BRI AETM 4 R i 5 I VEAE T SR 2058 o MBI A TV 52 1 55 O HE 28 i ) AN
i 10 K.

6.2.3 The Supervisor shall notify the Client immediately if the Supervisor is unable to perform
the Contract in part or in whole due to any circumstance change after the Contract comes into
effect. Except for force majeure, the remedies and preparations for resumption shall be deemed

as Additional Work, the payment of which shall be specified in the Particular Conditions. The

Supervisor’s preparation for service resumption may not exceed 10 days.
6.2.4 HEBITE, BA 5 TEMARIVEREM. S sEiT K, U7 g .
B 51 W S ARG IR S5 (YE . ). T AR Ry, X7 ROE S By AT ARRL R 2
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6.2.4 After the Contract is signed, the two Parties shall abide by any new laws, regulations,
standards and any revision of existing ones relevant to the Project. Adjustments shall be made
through consultation between the two Parties where changes to the scope, period and contract

amount of the Supervision and Related Services are thereby caused.
625E#%ﬁAEHﬁ&lﬁﬁﬁ&ﬁﬁﬁﬁﬂf%Iﬁ%%Mﬁ,Eﬁlﬁ%ﬁ@
TEAARLIRSE . R T VR 25 i 2 5

6.2.5 If the construction investment budget or the construction and installation cost is increased
and the Supervisor is not responsible for the increase, the payment for Regular Work shall be
adjusted correspondingly. The adjustment method is specified in the Particular Conditions.
626ﬂlﬁﬂﬁ\%ﬂﬁﬁ%@%@ﬁ%ﬁA%EﬁI@%ﬁ&ﬁ,Eﬁi%%ﬁﬁ
TERHRREE o VR V70 6 F e P 5

6.2.6 If the amount of Regular Work is reduced due to changes in the construction scale and the

scope of Supervision, the payment for Regular Work shall be adjusted correspondingly. The

adjustment method is specified in the Particular Conditions.

6.3 15 5iRk

6.3 Suspension and cancellation
@ﬂﬁmﬁ*ﬁﬂu%@ﬁéﬁ%,%—ﬁ%Eﬁﬁﬁiﬁﬁiéﬁ%%%X%ﬁ,%
T RTUARIE A R 20 5 5 AT A & ) B AR A A L

In addition that the Contract may be canceled with the consent of the two Parties through

negotiation, either Party may suspend the Contract or even cancel it if the other Party fails to

perform the obligations under the Contract without Justifiable reasons.
6&1E$%ﬁﬁﬁ%w,m?ﬂﬁ%&ﬁﬂﬂﬁﬂmﬁﬁ%ﬁ$%ﬁ%%@%ﬁ%&
%ﬁ@ﬁﬁ%ﬁ%ﬁﬂ%%XJ%ﬂﬁ%ﬁ*ﬁlﬂuﬁ@$%ﬁﬁ%ﬂA%ﬁ%X%o
TEMRRR T, WSERARE A3l M ME RN,

6.3.1 During the term of this Contract, the two Parties may cancel the Contract or part of the
obligations of the Supervisor with the consent of both Parties through negotiation if the whole
or a part of the Contract cannot be performed or the performance thereof does no longer have
any significance due to factors unforeseeable or uncontrollable by both Parties. Before

cancellation, the Supervisor shall make appropriate arrangements to minimize the expenditure.
E%@iﬁﬁﬁﬁ%%ﬂA%%%X%%ﬁ%ﬁA@%%ﬁ%,@W&ﬂu%@ﬁﬁ%
TEULSL, I ZHEN T DM, AME 48l XU R B

Except where the liabilities can be exempted by law, the Client shall compensate for the losses
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of the Supervisor caused by the cancellation of the Contract or the part of the Supervisor' s
obligations, and the amount of compensation shall be determined through negotiation between
the two Parties.

R AE R P AR IR, MSCRIARZ |, A FTARE .

An agreement shall be made for the cancellation in writing, and the Contract remains valid

before the conclusion of the agreement.

6.3.2 EAREFERINN, KA ARRRE S TR LMY 81E, RITAT
38 6 N S SR BT 4 A R R 4y A o MR BN RZSL R 22 b5 LR AR IEHTT SO dpeh o
BRANETHUI40, oS SO B 52 45 2R L B BTN T BLAME

6.3.2 During the term of the Contract, the Client may notify the Supervisor to suspend the whole
or a part of the work if the suspension is not caused by the Supervisor. The Supervisor shall

arrange for the suspension of work and minimize the expenditure. Except for force majeure, the
Client shall compensate for the Supervisor's losses thereby caused.

{5 040 W ER 5 AR S R 45 i TR I 30 R, MR AR B BR AR5 TR 40 58 10 % 00 55
foilsn; EHE A TAER R 30 K, BRI s R S B i 5 T 1 DUk
b, WRERA LR HRBRACE [FIRIE AN, AE [ E B BAZRFC NN RER . 20RO
H5 RIS M & S AT EAG R H, HRNARIRS 4.2 3RAE R 11T,

The Supervisor may notify the Client to cancel the obligations in the part of the Contract if the
suspension of the Supervision and Related Services thereof exceeds 30 days; Except for the
force majeure or the temporary suspension caused by government, the Supervisor may notify
the Client to cancel the Contract if the suspension of the whole work exceeds 30 days, and the
Contract is canceled upon the arrival of the Cancellation Notice at the Client. The Client shall

pay for the Supervision and Related Services accrued till the cancellation date of the Contract,

and shall perform the obligations specified in Section 4.2.

6.3.3 4 UEHE TG IE 2430 b oA JBAT AR & A 20 8 f XS5, Zo36 A\ R A0 M A BRIVI S
ETACNE B A B ENEAE 1 7 RN RECE BT S B iRE, WATE 7 K
P R A A ) VB T, SRR )k M N S A DB 2R B N R 55 AR 5 Al
S5 I 4 34T E IR SO B AN BNA MR AN Z H, EM B AR IE S 4.1 342 I 54T
6.3.3 When the Supervisor does not perform the obligations in the Contact without any
justifiable reason, the Client shall inform the Supervisor to make corrections within a prescribed

period. Without any reasonable explanation in writing from the Supervisor within 7 days after

the Supervisor receives the notice, the Client may send the notice of cancellation within 7 days,
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and the Contract is canceled upon arrival of the notice at the Supervisor. The Client shall pay
for the Supervision and Related Services accrued till the day when the correction notice arrives
at the Supervisor, but the Supervisor shall perform the obligations specified in Section 4.1.
6&4%@AE%%%@iz$%%miﬁiﬁﬁﬂ4%EW%&@%RAE$%E%%
Mﬁﬁﬁﬁ,Wﬁéﬁkﬁﬁﬁﬁﬁﬂo%ﬁkﬁﬁ@ﬂ?iﬁ%*iﬁﬁ%%&%ﬁ
Aﬂu%%ﬁﬂﬁiﬁﬁﬁ,%@Aﬂﬁ%ﬁAEﬁ%@Iﬁ%ﬁﬁ#ﬂEﬁﬁ%é%
ﬁ%ﬁlﬁoﬁ@Iﬁﬁ7%W%ﬂk%%ﬁ%@%kﬁﬁ%ﬁﬁ%%A%%ﬂ%E,
%ﬂkﬂﬁ%ﬁkﬁ&%%$%ﬁ%ﬁﬁ,Eﬁﬂﬁﬁé%Aﬁﬁ%ﬁ%%oé%kﬁ
AAREE 4.2.1 FREE K FH4T

6.3.4 If the Supervisor has not received the payable amount prescribed in the Contract from the
Client within 14 days from the date of payment specified in the Particular Conditions 5.2, a
payment-reminder can be sent to the Client. If the Client does not pay or put forward an
acceptable payment-delay arrangement 7 days upon receiving the notice, the Supervisor may
send a notice of suspension and immediately suspend performing a part or all of the Services.
If the Supervisor still has not received the payable amount or a reasonable reply from the Client
within 7 days after the suspension of work, the Supervisor may send a cancellation notice to the

Client, and the Contract is canceled upon arrival of the notice to the Client. The Client shall

bear the responsibilities as prescribed in Section 4.2.1.
6&5H$ﬂﬁﬁﬁﬁ$%ﬁ%ﬁﬁ%%$%@ﬁﬁ,—ﬁ&ﬁW@ﬂ%—ﬁ,W%@
SRR A5 [

6.3.5 If a part or all of the obligations under the Contract cannot be performed due to force
majeure, one Party shall notify the other immediately to suspend or terminate the Contract.
6.3.6 ABFMIRIT, A& FLENH %5 IEEL RIS ARG 2L
6.3.6 The provisions concerning settlement, winding-up, and settlement of disputes under the

Contract remain effective after the cancellation of the Contract.

6.4 #11

6.4 Termination

CUR AT BRI, A& [ 5 2 )

The Contract terminates when all of the following conditions are met:
(1 M SERAR S 720 2 140 T4
(1) The Supervisor has completed all the work prescribed in the Contract:

(2) ZACNL W G538 0 3 A4 i 4
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(2) The Client has settled with the Supervisor and made all the payments.

7. SRR

7. Dispute Settlement

7.1 Wi

7.1 Consultation

ST IS0 A2 WA T 0 0 T AP AR S T ) <

The Parties shall settle any dispute through consultation in the principle of honesty.

7.2 VAR

7.2 Mediation

W TTANBELE 14 R B0 7 52 (0 FLARIS 8] P R ARG TRl 48, AT DR AR A2 45 %
JH A2 58 1 B0 5 0 1 S HS) T A N EAT R o

Where the parties fail to resolve any dispute hereunder within 14 days or other period agreed

by the two Parties, the dispute shall be submitted to the mediator prescribed in the Particular

Conditions or agreed on by the two parties afterwards.

7.3 P ERFIA

7.3. Arbitration or lawsuit

X7 34514 AN 0 A 1k 4% 17 P 2 40 S O Ak AT R O e A e 1 A R R AR N BRGTS
7R 7 o RN N

Both Parties are entitled to directly apply to the arbitration institution prescribed in the

Particular Conditions for arbitration without meditation, or bring a lawsuit with the People's

Court of competent jurisdiction.

8. HAh
8. Others

8.1 AhHIEEHH

8.1 Off-site inspections

ZHRILANFE, WEA RS EER AR BRI AF G

With the approval of the Client, off-site inspections may be compensated for by the Client after
review.

8.2 farill i M

8.2 Tests

FACNELR W AT (AR R B R BT A AR I S, RZRFEASEAT, SO RIE &
R 25
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Any test conducted by the Supervisor on materials and equipment as required by the Client
shall be compensated by the Client on the terms prescribed in the Particular Conditions.

8.3 %3 A

8.3 Consultation
%%%Aﬁ%,ﬁﬁIE%EE%@Aﬁ%%ﬁ%@ﬂ%ﬁ%u&@%ﬁ%?%%ﬁﬁ
M5 N ZSAEA A, SEAT A1 4 P 4 b e

With the approval of the Client, relevant consultation and verification meetings organized by

the Supervisor as required by the Project as well as the invitation of relevant experts shall be

compensated by the Client on the terms prescribed in the Particular Conditions,

8.4 Hfh

8.4 Reward
%@Aﬁﬁ%ﬁ&*%ﬁm%ﬂkﬁw,ﬁéﬁk%%&%ﬂﬁ%,ﬂﬁ&%%%ﬁ*
%%%@%ﬁ%%%ﬁ&n%@ﬁﬁ&%@%@wﬁ%%ﬁ,5%@~%%Eﬁi¢%
& RS AT

Where the Client gains economic benefits from the reasonable advice put forward by the
Supervisor during the service process, the Parties shall prescribe the determination method of

reward amount in the Particular Conditions. The reward shall be paid at the same period of

payment as the latest Regular Work after the adoption of the reasonable advice.

8.5 SFIEILE

8.5 Law-abiding and integrity
%ﬂA&EIﬁAﬁKﬁM%i%Iﬁﬁ%%%Eﬁﬁ%%&ﬁ%%ﬂﬁo

The Supervisor and its staff shall not gain any economic benefits from a third party related to

the construction Project.

8.6 frif

8.6 Confidentiality
ﬂﬁﬁ%%%ﬁﬁ$%%ﬁ%ﬁﬂ,ﬁ$%ﬂ%5$%1ﬁﬁ%%%£ﬁ%%ﬁ%ﬁ%
OB, R HIEL &M h %5,

Either Party shall not disclose the confidential information specified by the other Party or

provided by a third party concerning the Project, and the confidential information is prescribed

in the Particular Conditions.
8.7 %

8.7 Notification
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The notices herein shall all be made in writing, and take effect upon arrival at the other Party.
The recipient shall sign upon receiving the notices.

8.8 E{FEM

8.8 Copyright

S B %ot JEL i ] ) SO AR AL

The Supervisor is entitled to the copyright of the documents prepared by himself.

e E N R S A N IBC A R G I S A SR ST I B . BB SR A 20 5E 4t
AR M NFE A A R B AT 18] S A& R4 b TG AR N RS A TRR A R M EE 5 A1
KIRFFHF R, NS RIEANMFE.

The Supervisor may, solely or jointly with others, publish information concerning the
Supervisioﬁ and Related Services. Unless otherwise provided in the Particular Conditions, the
Supervisor may not publish information concerning the Supervision and Related Services

related to the project during the Contract term and within 2 years after the termination of the

contract without the approval from the Client.
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Part III Particular Conditions
L X5
1. Definitions and Interpretation
L1 fR%
1.1 Interpretation
LLY A RS R A b s
1.1.1 The Contract shall only be interpreted in Chinese.
112 e ARG RSCAF M RIBUT Ay 43K 1.2.2 SREUUE .

1.1.2 The priority of the documents shall be in accordance with the following sequence: General

Conditions 1.2.2 Priority of documents
2. A X%
2. Obligations of the Supervisor

2.1 WEEEAVE A A 2

2.1 Scope and content of the Supervision
%ﬁﬁ@ﬂ%:$IE%E%@%@E%%@%%%%‘$%#(%E)ﬁ@&ﬁ
1358.1KWp J2 T 2 AR HL B 00 Y i g 203 A TR, 358 %. +
@\%Mmiﬁﬁﬁwaﬁ%ﬁﬂ‘ﬁ%ﬁﬁIﬁ,u&%%%%%%ﬁﬁﬁﬁ%,
AR (E R IE AR BAT AT B TR (1 2 4 B 3%,

Scope of supervision: BorgWarner Automitive Components (Tianjin) Co., Ltd. 1358.1KWp

Rooftop distributed PV power station Project civil construction, installation and commissioning

of the Project, including inspection, acceptance, installation, control and commissioning of

equipment, civil construction and infrastructure, and supporting distribution and transmission

of projects, and performance of safety management according to national regulations.

2.2 W5 HE RS AR -

2.2 Basis for the Supervision and Related Services:
221%ﬂﬁﬁ@%:i%ﬁﬁ%ﬁﬁﬁﬁ\%ﬂﬁﬁﬂﬂ%,IE@&%%&EX(E
ﬁ%ﬁﬁ%%lﬁ%ﬁ@ﬂ%ﬁ@i#,IE@&&%Y@H&%EAEW%ﬁ%H
%%ﬁi#%,%E%%Wﬁ%lﬁ&ﬁi#,%@%ﬁﬁﬁ%%%%%%ﬁﬁ@%#
WIn R 2 IT T 4%

2.2.1 Basis for the Supervision includes: National laws, regulations and department rules,
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standard requirements of project construction (to be determined by the Investor), mandatory

standard documents for project construction, design documents and contract documents signed

between the Client and related parties. The design documents shall be the direct basis. Complete

design drawings shall be provided and the site shall be ready for commencement before

mobilization of the Supervisor.
222 MWRRFEIERE. BT BERERBIEAFEITH EPC HAR MR,

2.2.2 Related service basis: National and industrial aceceptance standards, and Requirements of

EPC Technical Aereement signed by the Client.

2.3 WA M ERH LA AN 57

2.3 Project supervision organization and personnel

23.1 BRI G HAE T BCAERZ, A e ) C AR R A A\ B e R A
CLAE BN TR B EIEARED .

2.3.1 Other situations about replacement of supervising personnel: transfer to other departments

due to work arrangement or resignation due to personal reasons (transfer of work shall be agreed

by the Client).

232 WiH TRR AR H AT ) TARR A ME T 25 Ao BEAREH HIERZ TEN
B8R, TR 5 H¥ LA ME BRI ARIENFTFEHNCGEIWA TIERK,
MANTINRFE AT TAE H N SR A A A RIZ A R 46 AR H 4%
R, NN AR T,

2.3.2 The Supervising Engineer shall be on site for at least 25 days every month. Supervisor

shall prepare monthly attendance sheet for site workers, and shall deliver the attendance sheet
to The Client for review on the fifth day of next month (The Client shall review and confirm
such attendance sheet within two working days). If Supervisor fails to submit the attendance

sheet in time, it shall be deemed that all personnel of Supervisor are not on duty.

2.4 AT

2.4 Performance of duties

241 MBI RAGEE: A H TR “=#, HE, —hiR”, DRBITIY <4
BRI ST .

2.4.1 Scope of authority of the Supervisor: The “project progress control, project quality control,

project investment control, contract management, information management. overall

organization coordination” and performance of duty of the Project.
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Eﬁﬁiﬁﬁﬁljﬂ,%ﬁAK%%%%EA%ﬂ@@@AEE%%@ﬁO
Concerning a delay of the Project within 7 days, the Supervisor may release a change notice

to the Contractor without asking for the Client’s approval,
2A2%@Aﬁﬂ%iﬁ@AﬁﬁEAﬁ%@%%#:ﬂﬁ%ﬁkﬁﬂ%@ﬁﬂ&,%I
AR AN S A AR, LA S 8 B AT AT b B AR R A B

2.4.2 Conditions where the Supervisor is entitled to request the Contractor to change his

personnel: the Contractor’s insufficient management affects project quality and safety, and

Contractor’s personnel fail to perform their duties.

2.5 RS

2.5 Report submission

T\ % (P A I TR L W 5 4 T it 308 SR 7 PR A A,
%ﬁﬁﬁ\%ﬁﬂﬁ\&%i%%ﬁﬁ%%Nﬁﬂﬁﬁ:E%ﬁiﬁE,E%EAﬁE
295 MBI LIS, IELEMCB B SCLEIE 5 P 1 ZHE A S A 4 3 AT F () s FR
ENW%IEWE%E%WEE%M,uﬁiﬁﬁiﬁﬁﬁ;ﬁﬁﬁﬁﬁﬁﬂﬁﬁﬁﬁ
52 XHATE (L RS, B0 R FE T A M 4, 45 5% AT (0 D SR 4 %
ORI 1 6, MEEL4y, wLEH.

The categories (including plan, daily updating of supervision cloud platform, evaluation and

confirmation of construction progress and completion, weekly report, monthly report and
agreed special reports), reporting time and number of copies of the reports that the Supervisor

shall submit: After the Contract is in effect, the supervising personnel shall be on site on agreed

term, and shall submit supervision plan of the Project to the Client within 5 days upon receipt

of the design documents, Meanwhile, supervision rules shall be prepared for the project to meet

supervision requirements; the weekly supervision report shall be submitted before every

Wednesday; the monthly supervision report shall be submitted on the fifth day of each month;

agreed special reports (mainly including site equipment inspection report) shall be submitted

based on additional signed agreement. One report is required for submission. Or the report may

be copied if several copies are required.

2.6 EHZFE AR

2.6 Use of Client’s assets

P B R ZACA TR BB R . REMIERET: BIEA.
The Client ship of the facilities and equipment provided by the Client for free specified in
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Appendix B belongs to: Client.
MWHAPAEAGRLILE 7T RNBTRRATERENGE R &&, BRI &R 5
AN B AAGRZIEE 7 RN, AR, EalwE, PRBRER,
2o 7 % Jm SRR AL HE LA

The Supervisor shall hand over the facilities and equipment provided by the Client for free

within 7 days after the Contract is terminated. The handover time and method shall be: Facilities

and equipment shall be delivered within 7 days after termination of the Contract, and shall be

checked by both parties. After check. the handover list shall be handled and signed by both

Frig b2y R B AR AEAL, HABR R & R IR HATRL &, ARRER 2 H B A
BEZIEA A G A MR e

Except facilities provided by the Client as agreed, other equipment and facilities shall be
provided by Supervisor. Related expenses have been included in the supervision fees paid to
Supervisor.

3BFEAN NS

3. Obligations of the Client

3.1 &

3.1 Disclosure

ZAEANAEZFEN SR BN & F s I S IR AR T A 5 1550 B R AL
FMBLIR . N AREE, N RZINEEAEA.

The Client shall identify the Supervisor, the General Supervising Engineer, and the rights

authorized to the Project Supervision Organization in the Contract entered into by the Client

and the Contractor. The Client shall notify the Contractor if there are any changes.

3.2 HRALEER

3.2 Provision of data

TACANNAZHE MR B 2958, Tofzm B ARt TIRA R R . EARE RS H,
ZAFCNRL K 17 M B SR I8 (10 5 LR R Bk

The Client shall provide relevant data to the Supervisor for free according to Appendix B. The

Client shall provide the latest data relevant to the Construction to the Supervisor during the

Contract term.
3.3 R TR AR, AvEsktt
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3.3 Provision of working and living conditions
ZAE L MR 56 PR T 55 5 R 5 00 35 1 4%
The Client shall provide necessary conditions for the completion of the Supervision and Related

Services by the Supervisor.

3.3.1 ZACARHLIRMS B 405, IREMFIAR, BREDARBER. 845, MK A
TARAER, ZHEAR RSB A BT . A — AR i 4

3.3.1 The Client shall provide appropriate personnel, office, facilities, materials, equipment for

the Supervisor free of charge in accordance with Appendix B. The Client shall not be liable for

living conditions of the Supervisor, such as accommodation and traffic,

3.3.2 ZFCNNA YA TIRRR P ITAIMBHR R, AISELA BT A A IR R0 B 1 41
il G

3.3.2 The Client shall be responsible for the coordination of external affairs to provide necessary

external conditions for the Supervisor to perform the Contract.

3.4 TEANFE

3.4 Client representative
%ﬁkﬁﬁﬂ—%%ﬁiﬁﬁﬁmﬁ%,ﬁﬁ%%@kﬁ%néﬁkmﬁﬂﬁﬁﬂﬁﬁ
IFUE 7 R W ZFE AR 1tk 42 R 3% 51 45 0 BN & ST FE A BT AR,
NPERT 7 REFISEA

The Client shall authorize a representative familiar with the Project to contact with the
Supervisor. The Client shall notify to the Supervisor with a written report on the name and

duties of the representative within seven days after the conclusion of the Contract. The Client

shall inform the Supervisor seven days in advance of any change of the representative.

3.5 ZFENE WEEER

3.5 Opinions and requirements of the representative
Eﬁ%ﬁ%%%%ﬂﬁﬁ%%%I%ﬁﬁW,%EAN%@A%EW%E@%*E@H
HELN, AN AR R A R S

Within the scope of the Supervision and Related Services specified in the Contract, the Client

shall notify the Supervisor of any opinion and/or requirement on the Contractor, which shall be

given to the Contractor by the Supervisor.

3.6 X

3.6 Reply

TACNRIAET AR L5 (R 1D Y, o A A LA 5 T S 5 3 S 1 v e O 2
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LY HHER. EIREER, MAEFEAINE,

The Client shall offer a written reply to the Supervisor on matters submitted in writing requiring
a decision within the time specified in the Particular Conditions. Approval from the Client shall
be deemed without a reply within the time limit.

3.7 AT

3.7 Payment

RIEANNIEA G FAE, ARSI E .

The Client shall pay the Supervisor according to the Contract.

4. HATHE

4. Liability to breach of Contract

4.1 MEAMEL TE

4.1 Liﬁbility of the Supervisor for breach of the Contract

4.1.1 MR g A T 20 5 VR -

4.1.1 The amount compensated by the Supervisor shall be calculated as:

4 = HEBRA TR X IEH TAEM 4+~ TREMER RS (B@Ne TR, (Hix
e U AT A ) AR A PR A A

Compensation = direct financial loss x payment for Regular Work + project investment budget

(or construction and installation cost). Maximum compensation shall be all supervision expense

of the Project.

42 ZFEANELATE

4.2 Liability of the Client for breach of the Contract

4.2.1 ZAL NI KA 2% F 5107 ik E -

4.2.1 The interest on overdue payment of the Client shall be calculated as:

3R R RS, = 224 3 RE AT R0 X SRR T AN ) 28 X MBS S A R

Interest on overdue payment = current total payables x Loan Prime Rate > days of the delay in

payment

5. AT

5. Payment

5.1 Y5

5.1 Currency for payment

MR ARM, e 3% 30%. 30%. 30%. 10%HE4T 47,
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Currency: RMB, Proportion: 30%, 30%., 30% and 10%.

5.2 AT 4
5.2 Payment for work
ARG K 3 A -
Payment for work:
ST : ST 4 e ) _‘
SCAS IR (8] HIE
Payment Payment
Payment time Remarks
times amount/proportion
AEFBATRN S N TEAN (UATHEARFIN
L | TERBRMAF AN, WA G5 .
Ay K i HLAL 2% 1 30%
Within 5 workdays after conclusion of the Contract
Advance 30% of the total
(The payment date is started from receiving the
payment supervision expense
contracts sealed both by the Client and Supervisor)
and before supervising personnel’s mobilization
K i 2L 2R ) 30%
WA RHEEE 30 R
The second 30% of the total
Within 30 days since the Supervisor’s mobilization
payment supervision expense
B : BB HI 1Y) 30%
BN 73355 60 K
The third 30% of the total
60 days since the Supervisor’s mobilization
payment supervision expense
BEFMETATIEAN, BRI A
R Bt 180 K i FRLE 2% P 10%
Balance 7 working days since operation of the project, not 10% of the total
payment more than 180 days since the Supervisor’s supervision expense
mobilization

%E:%ﬂﬁ%%ﬁ%umwﬂk%ﬁﬁ,%&AEHIOH%iH%ﬂAL¢H%%EE%
ﬁﬁ.Wﬁﬁﬁﬂu%ﬁiﬁﬁﬁéﬁkﬁiﬁﬂéﬁﬁﬁﬁﬁﬁﬁoE%%E%%%%ﬁﬁ
KR RFLRATIEWETN, BIR 6%.

Remarks: Extended supervision expense is 1000 yuan/person/day. It is calculated on a daily basis. The

Client will pay extended supervision expense of the last month to Supervisor before the 10th day of
e
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each month and the payment is subject to the qualified invoice issued by the supervision unit at the
request of the client. The invoice shall be the special VAT invoice of Jiangsu Province, with the service

name of engineering supervision expense at a rate of 6%

VRGN A Bl R Th i, BRI 10 K

Supervision period: Not more than 10 days accumulatively from the Supervisor’s

mobilization to the completion and acceptance.

6. AFEER. BE, HE. Fi5%1E

6. Validity, Change, Suspension, Cancellation and Termination of Contract
6.1 AR

6.1 Validity

AREFERGRA: BRI & EETHEM.

Conditions for the Contract to be effective: the Contract shall come into effect upon signature

and stamping by both parties.

6.2 &HE

6.2 Change

6.2.1 B E W B A S5 R S B & R IR AE KB, 2B AT H il &N, £ B TARM A ZURYE
L7 T LT A€ o

6.2.1 Extension of the contract term due to non-supervisor’s reason shall be notified two days

in advance and the number of personnel working on the site is determined according to the site

condition

6.2.2 PRI AR BN <4 T 30 07 1L 5 -

6.2.2 Payment for additional work shall be calculated as:

BN AR 4 =285 TAE RAKE MRS iHE & TAER ) (R) X IEH TARM & -+ I ilti4)
SE I I EL 5 AH R AR S5 3R (RO

Payment for Additional Work = time for the remedies and the preparations for service

resumption (days) x payment for Regular Work + the term of the Supervision and Related

Services specified in the Agreement (days)
6.2.4 R TAZHUBE, W BH v BB (048 A0 A5 Al WS TN S5 B 5 B BN A0 IR AR SEACH , M
SEJ B 5 9 1000 T8/ AT DRI TARMUAR NS 30 ) A A2 4 S BSUR BRI B % LA
DI, ARYE LI DR B gD T 5

6.2.4 If the supervisor’s normal work is prolonged due to non-supervisor’s reason such as
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change of the project scale and supervision scope, payment for the extended supervision shall
be 1000 yuan/day/person. If the supervisor’s normal work is reduced due to change of the
project scale and supervision scope, corresponding payment shall be reduced according to the

site condition.

IEF ARS8 3 T 90 7 vt g

Decrease of payment for regular work shall be calculated as:
EﬁIW%ﬁﬁ&%ﬁD@&ﬁ%ﬁ@ﬁﬁﬁlﬁﬁﬁ&%XEﬁlﬁ%ﬁ+IﬁM%
R (RS TR

Decrease of payment for regular work = decreased project investment or decreased construction

and installation cost x payment for regular work = project investment budget (or construction

and installation cost)
625$%ﬁ%%1%ﬁﬁw,m%#ﬂﬂﬁ?%@ﬁﬁﬁﬁ@ﬁﬁﬁﬁﬁ,%ﬂﬁﬂﬁ
#E%%AEEMIW,ﬁ%%%?ﬁ@iﬁxﬁﬁﬁiﬁﬁﬁzwo

6.2.5 In case of project delay due to non-supervisor’s reasons during project period specified in

the contract, the supervisor may arrange other works for the on-site personnel. In this case,

corresponding number of days shall be excluded from the project period.
7. SR |

7. Dispute Settlement

7.1 g

7.1 Mediation

AE RS BOUAT VAR, T30 X005 AT 88 = 7 kAT A

Disputes over the Contract shall be submitted to the third party recognized by both parties for

mediation.

7.2 fhEERFA

7.2 Arbitration or lawsuit

B [ S BRI B A o 7 2 R A4 =y =t

The second method listed below is selected as the final method to resolve disputes over the

Contract:
(IO $RAG & [ 50 H TLE b b S LR e 2% 5 2 4T

(1) Submit it to the Arbitration Committee in the place in which the contract project is located

for arbitration.

(20 1Al £ IR A B AL A R B AR AR R VA
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(2) File a lawsuit to a people’s court with jurisdiction in the place where the contract is signed.

8. Fith

8. Others

8.1 fR

8.1 Confidentiality

ZIENH YR ETAHIR: XXX

The confidential matters and term stated by the Client:_ XXX .

i BN R B A O AR . KA

The confidential matters and term stated by the Supervisor: Permanent.
55 =07 IR PRI FITURYIPR : XXX o

The confidential matters and term stated by the third party: XXX .

8.2 F{FAL ‘

8.2 Copyright

Wi 3N A6 AR B [ JB AT JUH 1) B AR B [R) 26 1 J5 T 4 P R B 2R TR B9 o I L5 AH 5 i
5 (1 BERL PR 1 241 T

The limit conditions for the data concerning the Supervision and Related Services in the project,

which is published by the Supervisor during the implementation of the Contract and within 2

years after the termination of the Contract: None.

9. J¢H 4 %E

9. Special agreements

9.0 M TIEARBT MBI AR BT, ZFEARZEFEH SRR AR M7 151 v
AT AR5 DT AT B o 25 3OE AR 45 AR sl AR iR 45 45 UG — E IS N C M . SR AN
SATART (K5) RIE 788 (¥200000.00 76) 1EABASE YT WETT I
FERZHE G2 M B DR b 36 16 ) 47 2K

9.1 The supervision personnel work for companies of the Supervisor. The Client and companies
related to the Client shall not employee such supervision personnel in any forms for any reason
within service period or within one year after end of the technical service without written
consent of the Supervisor. Otherwise, the Client shall pay RMB (in words) two hundred

thousand (200,000.00 yuan) to the Supervisor as the liquidated damages. The Supervisor is also

entitled to ask the Client to compensate for its losses resulted therefrom.
9.2 XTI —8, EHKIZ, TR GG 55 BTN E A S
NG P AT B B 2 R G0, AT AR DA SCES T g MR S P IRl
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BV GRS PN ).
9.2 If both parties negotiate to use supervision cloud, related personnel of the Client have the
obligation to help and supervise on-site supervision personnel of Supervisor to use supervision

cloud system of the project and they shall also feedback appendix Zhengheng Supervision

Cloud Platform Service Evaluation Form to Supervisor on schedule
93%@Aﬁﬂ%ﬁ§%A%ﬁIﬂ%ﬂﬁﬂ,Iﬁﬁﬂéﬂﬁﬁﬂkmﬁﬁﬁﬁﬂi
ﬂﬁﬂ%#«IE%ﬂﬁﬂ%%ﬁ%ﬁ%»,E&%iﬁﬁxﬁT%ﬂAX%ﬁ@D
9.3 Supervisor has the obligation to submit project supervision materials to the Client. Refer to
the appendix Project Supervision Material Handover Directory List for supervision materials

to be handed over by Supervisor during the whole project supervision process. Those beyond

such list are not Supervisor’s obligations.

9.4 MER AT H B TR 2%

9.4 Supervisor implements the following project supervision:
1\§M@%%$ﬁ&ﬁ§&%&,ﬁﬁ%ﬂ%%%;%ﬁ%ﬁﬁﬁﬁﬁjﬁﬁﬁéﬁk
F At O AT Sz

1. Participate in joint checking of drawings and technical disclosure meeting and propose

reasonable advices; propose reasonable design change but subject to the Client confirmation

and approval by the Client before implementation
2\%%ﬁ@iﬁmlﬁ%&ﬁ\%%ﬁlﬁﬁ%ﬁiﬁﬂiﬁ:ﬁ%iﬁlﬁ%Iﬁ
ﬁi%@ﬁﬁﬁﬁﬁhﬁl%%ﬁ%ﬁﬂﬁﬁﬁﬁxﬂ@%%ﬁ%ﬁEﬂﬁ%ﬁﬁiﬁo
2. Approve related planning documents submitted by the Contractor such as construction
organization design and key construction schemes; in charge of commencement approval of
unit project, subcontractor’s qualification approval, quality management inspection record on

the construction site, engineering acceptance quality project division and other approval

documents

3+ 25 TS A 4L 43 151 ST AR BRI, A 0h TS TRER, 254
Aﬁ%ﬁ%éﬁkﬁ%ﬁ%%%ﬁ#:ﬁﬁ%ﬁIE%W,%§%Aﬁ%ﬁ$§EA§
B R B Y

3. Participate in quality acceptance of the subproject and partitioned project organized by the
construction unit; organize completion quality acceptance of the unit project; sign related
acceptance documents after approved by the Client; participate in acceptance of the concealed

works and sign related acceptance documents after approved by the Client.
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4. BIHRIADEREMENE & RS TT, A3 SRR HE R BR R SO R
7
4. Send contact letter to the responsible unit in case of disqualified materials, equipment and

process found on the site and ask for rectification and tracking
5 50 RRFH ST KA, Z2FTFEARSARRITAEFIHLITRE S
Ro

5. Participate in analysis and treatment of on-site quality accidents; approve accident handling

schemes and results after approved by the Client

6 WRALFHE L, WITHEH KR, LEMRFE, HEVIRYE B RRHI R R 7 28t
i

6. Coordinate relationship such as the constructor and designer and handle related matters;

handle key coordination matters in the form of contact letter.

7 PrBOZEHE N 1) T 0 7 8% 22 3 DX 42 ) o0 00 0 1 JE 0 ), SR M T PR % JER A Bk
BEATEAZ, Whilw ek R -

7. Help the Client to hand over original measurement data of the site control network to the

construction unit and ask the construction unit to recheck the original data. Such data is

available after its accuracy is confirmed.

8. BB AN TRE R AR

8. Help the Client on quantities measuring visa.

O, WIhZHAE AT TRRBSIEM . THRREBMBEAZ A . TR TR,

9. Help the Client on project kick-off & operation acceptance, project commissioning, handover

matters for production acceptance and project completion acceptance.
10, M ATHZEANCRTAE, BFEFARTHR. EIRE. BZHEE.

Supervisor shall report works to the Client, including but not limited to daily report,

construction progress, on-site problems, etc.
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Appendix A Scope and Content of Related Services
Al%Iﬁﬁ%&:E%E%%ﬁ%&%&ﬂ~ﬁﬁﬁ%ﬁ%%&ﬁ@\ﬁﬁﬁﬁﬁﬁ
K#\%ﬁ%%@&ﬂﬂﬂﬁ%ﬁﬁ%ﬂlﬁ,ﬁ%%ﬂ%@%i,ﬁﬁ%%%%ﬁ%
%IW,@%“EE:%%WW.H&ﬂEEZ

A-1 Construction debugging phase: Implement supervision according to national laws and

regulations, investor’s construction standards, design documents of the project and photo

voltaic power station construction procedures and specifications; provide supervision services

on the site according to the supervision contract requirement, including “project progress

control, project quality control, project investment control, contract management, information

management, overall organization coordination and performance of duty”.

A2 RIEBIBL: LIRSS h 2.

A-2 Warranty phase: No service content.

A3 Jifth COMBOR T SMEIATAES): IG5 T 0F, 5% RAFAT 35
DS, XM AR i ZE N 0 61 3

A-3 Others (professional technical consultation, external coordination work, etc.): in case of

additional professional consultation, supplementary agreement shall be signed separately and

the Client is responsible for external coordination.
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Appendix B  Staff, Houses, Materials and Equipment provided by the Client

B-1 ZFEAIRERIA R

B-1 Personnel of the Client

IR o TAREK FEAL i)
Name Quantity Work requirements Time to arrive

1. THEERAGR

1. Project technicians

LEREYN AR R77liR)

When supervision

2.5 B TAE N A

personnel arrive at the

2. Supporting personnel site
3. A i
3. Other personnel
B2 ZIEARERER
B-2 Facilities provided by the Client
TR K THI A SEAL Ta]
Name Quantity Size Time to arrive
RN 51 B iE 337 )
l. AHE i When supervision
1. Office house personnel arrive at the
site
2. HIEH A 0
2. Living house
3. W B 0
3. Test house
4. FESAE 0

4, Sample house

FH 28 B FoAth A= v 254
Meals and other living
conditions

B, Ml A G P
Supervision personnel are responsible for their own
accommodation and traffic.
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B-3  ZFC AR PR

B-3 Information provided by the Client

“H 1Bt SR e
Number of

Name Time to arrive Remarks

copy
1 RS SLI A
1. Project approval and 1
initiation document

2. Thedh & et
2.Project investigation 1
document

3. TR TE At T P 4%
3.Project design and 1

construction drawings gl N AR B ki

4. TR A R H A A When supervision
K[ personnel arrive at the
4.Contract with the 1 site
Contractor and other related
contracts

5. TV AT S
5. Construction permission 1
document

6. At e

6. Other documents

B-4 ZFENREBE

B-4 Equipment provided by the Client

Yo 5 5%

=] ;:[\:H: @ ‘E]
A FK Name Quantit Wods! and Tiiklpe{to irlr—ijve
it | Specification

I ER%ING S

o ; 0
1.Communication equipment

2N
2. Office equipment

3AZET R
3. Vehicles

445 FIR IS % &
4.Inspection  and  testing 0
equipment
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Appendix C  Equipment provided by the Supervisor

B
F5 BEE AR 5 ik
Quan
S/N Equipment Name Model Quantity
tity
= INABER
I Office equipment
TTENEENHL fE
1 1
Print copy machine TBD
EATRR NN T €
2 2
Notebook TBD
BDARHL i€
3 2
Digital camera TBD
METIHA
Measurement tool and
II
instrument
PR 7 R A
T S RE
1 DP-601 1 Matrix angle of the power
Electronic angle gauge
station
it 52 A [ i
2 TM-902C 1
Temperature sensor
rEAE A T R
3 High precision digital F287 1

multimeter.
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MPFERR AT L 24

M=
I H Safety test for male
4 T7-1
Test probe connector and female
connector of the
component connector
JEH R B
5 CS-10
Creep distance card
RSB, AR
JB R P
TR A
6 TT230 Zinc coating thickness test
Hand-held thickness gauge
for component support
and frame
AR F AL
7 5.6N *m
Torque wrench Torque test
(E S YN
8 0~200mm
Dial caliper
HR
9 MC
Straightedge
ER
10 Tj-3016
Flexible rule
= TETH
I Vehicles
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Appendix D  Project Supervision Documents Handover list

BRT

VA4 3
K H A

HR 41

g REs

85

e

850

=
e

851

(1) BEUE 3RS AL

(2) BkfEdaH

(3) MHEBETH BN S R

01 WsH fi% (4) WAI A R %R

(5) MEEEl

(6) W5 HH s gh W

(7) B TAE B

02 B A (1) W pRAET o H =%

WA Bt L 2> W A
HZTNAL, Wi

(3) “FATREILR

(4) WERAidsE G0

(5) B Cimbalx

(7) i B R0 B0 [ 5

(2) WHREAELESHLE |5 Wi R e TR
Q7 FEITEIN
(1) BEHE
03 MEEHES | (2) MEAHR
(3) fEkekft
(1) W5 RiFEREgiit (1) WS FEB (I Bt T oy e B
(2) TKDF ot 7 B AR LT BURE T

&, HEHELI7 WAE I g A
R4t

(2) FEmcCReialrs, BT
EAL Aoy i <Rk T AR g A
R G TIEATRAE, WEH
=1t

(8) W TIERRRE

(3) Ht T B Sr e W F8L 38 20

(9)
2)

W TR PR (AT

BT, B
I DL S0
AR, YT A Y
.

(1) Wi T4, BRI RBTiE
AicFk (EEAEIIR-ZETT0

1 BT TSt 2 4 M LI R
BRI B 5 2 ] IR X5

05 g LR

s (2) ZLWBEmE

S, B A M@ S R A

(3) 24 M 3L 1 0[] A

B BE, HHEERE
B,

47




IEMMEIT
VAR
RS | RELHK A
B i
(1 FIA AEME T S RS T
REET Q) #T4 BN, HET R
06 I 5
EEEN. s W E RO, g,

(4 TRERMEHRE Kits

LI

07 i& 4=

/

08 T4

(1) ME TG

48




TR A AR TEE 2R

Reference table of project picture filing range

5| KEEK ARE Ji ER
S/N | Item name Filing range Picture requirements
AHEE vy TELGIHR . B
1 Project : :
§ Commencement, etc. Main venue scene, foundation
preparation
T8 Bit Mebb. T TS0 e SR R PR 4 i 4 i T 550
2 Project i e = - Main landforms and surrounding; some passages are kept unchanged
: Site selection, original condition ;
design along the line
MATH oo = mive HTESIE AR, R B, SRR AR R R
: HRIE S, R : : o 2 ) :
3 Project . s : e Pictures of major activities; reflect supervision and inspection process
Major activities, quality supervision s s v : :
management and quality characteristics based on supervision and inspection stages
b4 JRSEA L BUIR DG T AE R =5
g ; s ; : .
I : ; ; Geological condition of typical foundation trench, whole picture after
nspection of foundation subsoil 2 ;
clearing the foundation trench
i HA AR R VR RE 3 LR &
AR 2 Foundation form removal Appearance quality of concrete after removal of forms
Sy eI LE PR IR R I S R
L o ¥ |Grounding device Buried, overlapping length and other local features
P SORERTZ Wahil 2R T2, A%
w b VAR B AR S AN T
4 i ([T RcwEln. SRl B, W T L, R R

installation of

Bracket installation process, drive motor
installation process, component installation,

Overall impression, detail process, finished product protection

Civil works
and
installation of

Inspection of foundation subsoil

PV power |. e
generation 1nv_ertcr and box-type substation in place : R :
utilt WARSS, AR, REARBITRARLE. ORI | W&, MRS AP R AR
Inspection of inverter, box-type substation, cable | Appearance and overall impression of equipment and components
and components upon arrival unpacked
4% ] i e 4 —E1- s A 4 4 "
Cable laying, cable wiring, and conductor jointing [ o o
aying and wiring processes
processes
TR = S . SRR ARG . R 25
BE% el Geological condition of typical foundation trench, whole picture after

clearing the foundation trench

HelhdeE . LRMT

Grounding device, civil construction

IR, BRI B RSE RE

Buried, overlapping length and other local features
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Appendix E  Zhengheng Supervision Cloud Platform Service Evaluation Form

T3 H 44 R

Project name:

AR TT

ntact information

AT

Principal of the unit:

k4

Name

AR L

Tel.

QQ/IMAE
QQ/Wechat

HRAE

Email

AE Ay B

=FENIEA

Zhengheng Supervision

Person in charge of Cloud

Platform

Fa

. 13862687705
Li Quan

(QQ:729335987

liquan@mail.zhjl-power.com

TN
s A
The Client’s site.

Person in charge

THVER B A EAREE . B0, #ZERAZA
HHESR | AMEEE) RAKN. wWEO —&0 AEEd
1 Project Project data (e.g. basic information, overview, personnel Satisfactoryo Averagen
information | information of construction units, etc.) shall be entered in Unsatisfactoryo
time.
L& RTIEM A fER K EA%
Iﬁ‘%{%\ﬁ 1.. Pictures of all engineering projects shall be uploaded in WEO —p0 R
2 Engmeermg tm‘ne evefry dii' - ; Satisfactoryo Averagen
image 2IEFEC Y R R AR AN LA, st
database 2. Select key point or concealed work for video recording
and upload.
DIHEH | AR AR EOR HE Rk, AR R, wWEO —&0O NMEEC
3 Project All preliminary documents, process data and other Satisfactoryo Averagen
management | information shall be uploaded in time. Unsatisfactoryo
1L HE BRI TRy R N o 5 B R, e i
R AER LR, FALR;
1. Constructors shall be required to compile schedule plan,
#EEEFEH] | which can be transferred to progress plan available for WED —&O AWEO
4 Progress checking on supervision cloud and entered in time; Satisfactoryo Averageno
control 206 A it EE m ZE, I TE 3 B R B v R S I (] Unsatisfactoryo
M R, EUEEE VR RS S U .
2. Schedule variance shall be analyzed weekly for point-
in-time adjustment in progress tracking; in case of delayed
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IEMIWATE £ (OGR R R TRE
progress, a delay description shall be filled in schedule
plan.
LTSS et B ) o L4
1. All preliminary documents and data shall be
developed and uploaded in time.
. DHREERBR, . A FAER. G R, it et
i “ . 3 WEl —&0O MwED
i : 2. Process management data shall be generated, edited and :
» 5 Quality ) Satisfactoryn Averagen
i ; entered daily, weekly and monthly. Vhriatating
anagemen L o e - nsatisfactoryo
. SIEYR, BRTILE, %i5e & R,
k.
3. Other data shall be arranged and uploaded after
compiling according to project progress.
VRt 6 2% 2 R Aoy B FH B i e LR
B, RS R B4,
1. Application of expenses and Bill of Quantities of
BEFEN | constructors shall be reviewed, arranged and uploaded in WEO —K0O AMEEo
6 Investment | time. Satisfactoryo Averagen
control 2 MGZAE S, B FEAE s K IR 5 - Unsatisfactoryn
1%,
2. Site attestation shall be controllable, all kinds of
attestations can be arranged and uploaded in time.
BREE | BERNWBESSEAMERER, SRR, RO —&O AwEED
7 Contract All kinds of contracts of all constructors can be collected Satisfactoryn Averagen
management | and documented in time. Unsatisfactoryo
REALAR 2RI TR E st
i IMH AP G658 BTELR, R
| R REERBE R SR E ., s g
Coordination , : _ WEO —KO A
All constructors can be organized to exchange information .
8 and s Satisfactoryn Averagen
.. | through communication platform (e.g. Wechat group, ¢
communicatio . s Unsatisfactoryo
Supervision Cloud communication platform, etc.), and the
n
contents of communication can be saved in the
Supervision Cloud communication platform.
Y ERRHROE I & AR, %4, TR i —
2 ﬁﬁﬂs IR S FA R B, WHTRE I WED —m0 AEs0
~ 9 Equipment ° . . . Satisfactoryo Averagen
All materials and equipments reported and submitted shall i
management . o Unsatisfactoryo
be inspected and uploaded in time.
RN A TN (&5 :
: e I} ]
rson in charge of The Client’s site )
: Time
(signature)

 BERE

Filling Instructions:
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[ILN

= Dk e e 2
AinrE (et K E TR

ARRBETRIEN (BIEATD AFSROER, BBEARGHFNEREETMHA ANEME - FEHEE T
ERMIIFEAENE, BRARSRREF KT ZETE.

This form is the basic contents reflected by the careful implementation of routine work on Cloud Platform by onsite personnel
of supervisors urged by the personnel in charge of The Client’s site based on the requirements of the leadership of The Client (The
Client); The Client’s leadership is very concerned about this Cloud Platform.

R b5 R R IR MR T TN

In principle, the feedback shall be sent to personnel in charge of the supervisor at least once a week.

IS VN DNV Sl
Thank all the employees of The Client for their support!
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Appendix F Zhengheng Supervision Customer Complaint Form

%4'5: ZHIL-TS-
Number: ZHJL-TS-

TIHAR Hh 5
Project name Venue

feysa K SN HRA

The Client The Client’s Tel.

representative

LAY ER 59N BRI

; Agent- Project Tel:
construction Principal

unit

Hi ER GBS 0 1 0 (T LR

Violation of disciplines of supervision personnel (detailed description)

LN FEAPE =Y

Your suggestions or comments:

HwRAL: ()
The Client: (Seal)

H &£ A

Filled by:

H

Date:

U BE N R PE IEAT MR 7 S TR I M T AR 4 it — 5 e N W B,
ﬁm¥,@%@%%%M%m,%ﬁﬁﬁiﬁmﬁi%%m,Nﬁﬂ%ﬂaﬁlﬁﬁﬁ%
ﬁ,E‘%mﬁﬁﬁﬁéﬂﬁﬁﬂ%ﬁﬁ%kﬁ,%ﬂ%%ﬁ%%i%@%,ﬁﬁ%%ﬁﬁ
A F] 3 E; !
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Thank you for choosing “Zhengheng Supervision™ as the supervisor of project construction. ToT
further improve the Company’s management and technical level as well as perfect the supervision
services, please supervise the routine supervision work of us according to the actual condition

onsite. Your opinion will become an important reference for us to improve and perfect service

quality and service efficiency. Thank you again for your support!
T L EZBENRAZCAN (BRERAD HE.
Note: 1. This form shall be filled in by The Client (or Agent-construction unit).

2+ ZARARIE BRI ™ B R SRR S S, WTE R R SR AU IR I B T A, SR
FERLEIBLF 7 R A 5T (0] 8 53 7 Ab B AR

2. This form shall be fed back in time according to the severity / emergency level of the matters to be
complained. The form can be sent to Marketing Department of Zhengheng Supervision through mail and
other ways, and we will respond with the results in written in 7 days after receiving the complaint.

v BT I ORI A BT U B A AR DL ARSI 5 AN .

3. Your opinion will be an important basis for us to evaluate the work of onsite supervision personnel

and connected to personal income.
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