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Partl Agreement

RIEN (&%) REEEAAREARAR

Client (full name): Tianjin BECIS Solar Co. Ltd.

BN CRFRD: F M IEA B TR WA A )

Supervisor (full name): Changzhou Zhengheng Power Engineering Supervision Co.,
Lid.

MR ORI E R0 (RN RISRIE LY LHE %, W, ¥
T PS5 B AFFURE MR, X073 F R LR FE S A S IR 45 0 s — 3,
LRS-

This Contract is made and entered into by and between the foregoing parties in respect of the
construction supervision and related services undermentioned on the principle of equality,
voluntariness, fairness and good faith through consultation in accordance with ihe Civil Code
of the People's Republic of China, the Construction Law of the Peoples Republic of China

and other relevant laws and regulations.

— LM
L. Project overview

LREAIR: WP R RGO A A 1028.34kWp J2 547 2GR & i v
I H
1. Project name: Joyson Automobile Safety System (Tianjin) Co., Ltd. 1028.34kWp Rooftop
distributed PV power station Project
2. LFEMuRl: REBETHRF T RXIGE=KIE 10 5
2. Location: No. 10, Saida 3rd Avenue, Xiqing Economic Development Zone, Tianjin, P.R.
China

3. TREAEL  1028.34kWp

3. Project scale: _ 1028.34kWp ;




4‘ IXQW%E&%}E%: /7_]_-10

4, Estimated investment:/yuan.

N iAiERE
I1. Definitions
B T 3] v 1 S P A e S AR RE A 1)

Words and expressions used in the Agreement shall bear the same definitions and

interpretation as those defined in the General Conditions.

=, WRA A RS

I11. Contract documents

1 W

1. Agreement;

2. RV TRRMEZSCA el Bty BRI AR AL,

2. Power of Attorney for Construction Project Supervision (direct entrust of the Supervisor by

the Investor)

1 2 iR 55 K2

3. Outline of supervision services;
. &R A&

4
4. Particular Conditions;
5
5

L2

. JE AT

. General Conditions;

6. Ffsk, Rl

6. Appendixes, namely:

BEsre A AR iS5 110 90 BRI AR A 2

Appendix A Scope and Content of Related Services

W B ZC AR SR R BURL W

Appendix B Staff, Houses, Materials and Equipment provided by the Client
WS C MR AR BL I ek

Appendix C Equipment provided by the Supervisor

AL AT 5, T HRIEAE T (KR 70 DL R A 5 (R SCAF AL O o
Any supplementary agreement that is entered into by the two parties after the signing of the

Contract is also a component of the Contract.



VO, B TR
IV. Supervising Engineer

ST GESUZ) 4. BEESE.

Name of General Supervising Engineer (Non-Site): , ID Card No.: y
BUZWLTARRIT: W44, BMIESG.

Name of Site Supervising Engineer:___, ID Card No.:
i LS

V. Contract Amount

LM CKFD: FHMN AR DEAICE GEB¥60.000.00 J5).

Contract amount (in words): RMB60.000.00 (VAT included) .

AL Bl AR I MR 08 w) M RRN DRI H B8 S R B 5, WA ebaivtE: 1000 Jo/ ALK
The above expenses will be settled according to the supervisor’s duty days on site, charge rate:
1000RMB/person.day.

AL

Including:

1R EE IR T AR

1.Regular supervision fee:

2. MRS TGr: ALLRR I 54T A (DR R 2 A0 4 1) o

2.Related service fee: Additionally apreed based on Project (not included in Contract
Amount).

Hrfr,

Including:

(1) it TR e B s i . AR ML 7% (G Bi41¥60.000.00 J5).

(1) Service fee during construction commissioning and acceptance period: RMB60,000.00
(VAT included) .

(2) fREBHrBURSG IS LR % NE

(2) Service fee during warranty period: None.,

(3D FHoAhAH R AR 5514 4

(3) Other related service fee: Additionally agreed based on Investor’s requirements (not

included in Contract Amount).

75 KR
VI. Term




1 WOBRIRR . WA EN SUIIZ AR At AN B R 60 K.

2. 1. Supervision period: Not more than 60 days for supervising on-site service.
2. AHIRMR S5 SR

2. Related service term:

(1) TR A i A 25 OB 5 N B I e 5 i) AV 60 e

(1) Service term of construction commissioning period: Not more than 60 days since the

supervising personnel’s mobilization.

(2) fRAEM BRI L.

(2) Service term of warranty period: None.

(3) HAA I Bk 45 IR Lo

(3) Service term of other related periods: None.

. R KA

VII. Reciprocal Undertakings

1. AT 2 AR, SRR £ [ 4 S R RS A SRS

1. The Supervisor hereby agrees with the Client to perform the Supervision and Related

Services in conformity with the provisions of the Contract.

2. FAT NI AR, 42 EA A 4 IR AR A B, ROEBERE, ek IFEAE
7] 249 s SCAT M 4o

2. The Client hereby agrees with the Supervisor to provide materials, equipment and the
contract amount in conformity with the provisions of the Contract.

J\s BRITAL

VIIL. Conclusion of Contract

2. VTl 2024 42 F 23 He

1. Date of signing:__2024.2.23

2. Vs YEIRAE H N R X .

2. Place of signing: Wujin District, Changzhou City, Jiangsu Province

3. ARG —RE, BA SRR, W&

. The Contract is made in quadruplicate, with each party holding two copies, and all copies

[US]

shall have equal legal validity.

wn
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T,

Client: Tlanlln BECIS Solar Cor Ltd.

FERT: Ll XAE 22 i 500 5 3%
[ bR 2806 =

Domicile: Suite 2806, The Crest, 500 West
Yan’An Road, Changning District, Shanghai
WL T% . 200050

Postal code: 200050

TR AR N AR B A (6 125 )

Legal representative or authorized representative

LY

1 L8 gl

WNERA . mly{j

(R H AT k2

RUFIFR X A 8 5

Domicile: No. 8, Lanxiang Road, Wujin
Economic Development Zone, Changzhou
City

BTG : 213149
Postal code: 213149

TR AR BRI (D5 14857

Legal representative or authorized representative

(signature): (signature):
TIEABEHL: 021-52582088 WA JBEPL:  0519-86767918
Telephone number of the Telephone number of the Supervisor:



Client:021-52582088

Ll NSRBI N CRFZET):

Responsible person or operator (signature):

0519-86767918
SRR NG IIN (LIRS

Responsible person or operator (signature):

A e NP

Telephone number of responsible person or

4 A 3 A P N LT 18915883006

Telephone number of responsible person or

operator: operator: 18915883006

A s AL PN QQ: ARt Az p A QQ: 9270101

QQ number of responsible person or QQ number of responsible person or
operator: operator: 9270101

2riv 1 3%

N2 Jp N

WeChat account of responsible person or

operator:

i N BRI NS -

Email of responsible person or operator:

&I AT ANRAE I AR 13616115927
WeChat account of responsible person or
operator: 13616115927
NG PN RS IYN I E

j.cheng@zhjl-power.com

Email of responsible person or operator:



j.cheng@zhjl-power.com

TEPARAT: BRRGRHERATREENRK JTRIT: AU HRAT M GIE R B SCAT

L7 Opening bank: China Construction Bank,

Opening Bank: China Merchants Bank Co., Yanlinglu Branch

Ltd. Tianjin high-tech zone branch

K5 122914763710401 K5 32001628536052515030
Account No: 122914763710401 Account No.: 32001628536052515030
fEH.: - B 0519-86767557

Fax: - Fax: 0519-86767557
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Part 11 General Conditions
L ESCERE
1. Definitions and Interpretation
1.1 EX
1.1 Definitions
BRARAE [ 1 304 Hd A, A& I 5 A 8 SO e T 300 42 3R R i I LA Ak
i idi g
The following words and expressions used in all documents under the Contract shall have the
meanings as are assigned to them except where the context otherwise requires:
LI TR REAR M A G 7] 24 5 9t M 5 hE O A 55 1) il i 1R
1.1.1 “Project” means the construction project named in the Contract for which the

Supervision and Related Services are to be provided.
112 “THN” RAAG RN BAEMI SIS 10—, B ARk A B AL
Ao

[.1.2 “Client” means the party in the Contract, who employs the Supervisor for the
Supervision and Related Services, and legal successors or assignees in title to this person.
113 “INEEN” BdEAS R S A WS 10—, MIHLAENS RN .

1.1.3 “Supervisor” means the party named in the Contract, who is employed to perform the
Supervision and Related Services, and legal successors in title to this person.

114 “OREN” RIEATHENENSZIEANSIT 5. Wit iTSHE o m Yy g
N BHAEER RN

1.1.4 “Contractor” means the party entering into the contracts in relation to surveying, design,
construction, etc. with the Client within the scope of the Project, and legal successors in title

to this person.

LLS  “HEL” BRI AR BRIEAMNRIT, WEEMEN, RS brE . Bheidit
SAF KA, AL BOS B TR R B, AT, AR SR
B, A TRRE AR )T o< RIFEATUMR, JEIEAT RS TR e Ak 7 A Bk s UR 3 11 AR 5%
W5l .

1.1.5 “Supervision” means the service activities conducted by the Supervisor, who is

employed by the Client, to control the quality, process, cost of the construction project,



manage the Contract and information, coordinate the relationships of the parties concerned,
fulfill legal duties of safety production management for the construction project, in
accordance with the laws and regulations, engineering construction standards, investigation

and design documents and the Contract.
1.1.6 “/{"ﬁ%m}%” _%%.'l!\iik ’”fﬂ)\mi G 5’ E RA ’3 éJﬂ*! {j__?j}&”‘ 1111_\ [h\
A BRI iR 55 152

1.1.6 “Related Services” means the activities conducted by the Supervisor, who is employed
by the Client, to provide services at the stages of investigation, design and warranty in
accordance with the contract.

17 CTERTAE? fRA A IRITT SEI i AR A6 R A e 2 B F LA

1.1.7 “Regular Work™ means work to be performed by the Supervisor prescribed in the
General Conditions and the Particular Conditions at the time of the conclusion of the
Contract.

118 “HHNTAE” RfaAA L5 IS TAE LA ELA K TR

1.1.8 “Additional Work” means the work to be performed by the Supervisor that is prescribed
in the Contract but outside the scope of Regular Work.

11,0 “Xi FUSTIRLRG” A8 s A RSE AR SUIURAT A IR AL

1.1.9 “Project Supervision Organization” means the organization sent to the Project by the
Supervisor to perform the Contract.

U110 “ BT RRIR Retg B B R AR RNV, il AT BAT A A

S WA AR Y M M AR

1.1.10 “General Supervising Engineer” means the certified supervising engineer with written
authorization of the Supervisor's legal representative, being fully responsible for performing
the Contract and in charge of the project supervision organization,

L1011 “BHA " RS TR A BT A T X5, Zodl AR A £ ) 2405 4 A HRLE A FF 0
1.1.11 “Contract Amount” means the amount paid by the Client in accordance with the
Contract to the Supervisor for performing the duties under the Contract.

1112 “IE%THEMS” R1EREARIER T, FAHE N LA W I AE YA
T (R 25 24T < 0

1.1.12 “Payment for Regular Work” means the amount of contract amount prescribed in the
Agreement, which shall be paid by the Client to the Supervisor for completion of regular

work by the Supervisor.

10



LLI3 “PINEAEMN G R M SE BN A, ZeE AR BN (K 4
1.1.13 “Payment for Additional Work™ means the amount paid by the Client to the Supervisor
for completion of additional work by the Supervisor.

1114 “—J57 RARZRAEABMEA; “XI7” RIEBHEARMBHEA; “8=07" R1EH
LFENFA BN AR A 2K T

1.1.14 “Party” means the Client or the Supervisor; "Parties" means the Client and the

Supervisor; "Third Party" means any other parties concerned except the Client and the
Supervisor.

LLIs “PriifRal” RHEamt. FOmEdh b CaRmdl, b, S, B THdE
AT T HEAE ) A5 ) BLA TR bR BT P 25 (078 2K

1.1.15 “In Writing” means tangible information carrier, such as agreements, letters and digital

documents (including telegrams, telexes, facsimiles, electronic data interchange and e-mails),

etc.

L1116 “R” as - KW 2 5H REM .

1.1.16 “Day” means the period between any one midnight and the next.

1117 “H” B3R BN~ A HAE —RIF4 00— A2 A i .

1.1.17 “Month” means a period of one month according to the Gregorian calendar

commencing with any day of the month.

1118 “ARHUS)” RARTACAFNB AL LA A WIS AU, A6 TREE T A8 e
ANPIRE G R AL TP ANRE SO AR R AL M R A, IR, MR . KK
WEAL. BB, R AL B AR ) A I

1.1.18 “Force Majeure” means natural disasters and social emergencies that can neither be
foreseen at the signing of the Contract, nor avoided or overcome in the process of the

construction by the Client and the Supervisor, such as earthquake, tsunami, plague, flood,

commotion, riot, war and other situations prescribed in the Particular Conditions.

1.2 fifeR¢

1.2 Interpretation

120 REFMEM BT @RRAIUE o 06 B A1 240 5 48 R W Al B DAL 3 35 e,
iSO

1.2.1 The Contract is written, explained and interpreted in Chinese. Where more than two

languages are prescribed in the Particular Conditions, the Chinese version shall prevail.

L.2.2 ZUHCAS G RGN BSOS L, BE AR ELARRE . TLORUEWT o Bl 4% 1 5 4 5 4,

11



A R SCAR IR IR IBUT 2 T -
1.2.2 The following documents forming the Contract are (o be taken as mutually explanatory
of one another. Unless otherwise agreed in the Particular Conditions, the priority of the

documents forming the Contract shall be in accordance with the following sequence:

(1) BsThs

(1) Agreement;

(2) B TRVMRSZCE (hR T HER A,

(2) Power of Attorney for Construction Project Supervision (direct entrust of the Supervisor

by the Investor);

(3) &% R AL M3 B, HR C

(3) Particular Conditions and Appendixes A, B and C;

(4) B %M

(4) General Conditions; and

(5) WNFAR KA.

(5) Outline of supervision services.
AT (A 96 U LA S 0 SO SO, I PR SA, BBASHE
B 1
Where there are ambiguities or contradictions between any Supplementary Agreement and
other documents entered into by the Parties, for all documents of the same type, the last to be
written chronologically shall prevail.

2. Wi A X 5%

2. Obligations of the Supervisor

2.1 LI 05 B AR AR P9

2.1 Scope and duties of supervision

2.1.1 Wi RV FRCE L R AR P AR

2.1.1 The Scope of Supervision is stated in the Particular Conditions.

212 Bl A AR LA, BT AR N 5 AL

2.1.2 Unless otherwise agreed in the Particular Conditions, the Supervision work includes:
U)Wﬂiﬁﬁﬁiﬁﬁ%%%@ﬂﬂ,#E%*Wlﬂ%&?%%ﬁ%%koﬁ%
AR R T T, gl ML ST A

(1) to prepare the supervision plan afier receiving the project design documents, which shall

12



be submitted to the Client at least seven days before the first site meeting. Supervision
implementation rules shall be prepared according to relevant regulations and the Supervision
work;

(2) BB LIRS, ISR F R0 B AR AR 2R 4,

(2) to get familiar with the project design documents and to participate in drawing review

meetings and design disclosure meetings conducted by the Client;

(3) ZIMBZACA LRI IR TG RN B2 AR T A 2 LRl S
Bl

(3) to participate in the first site meeting conducted by the Client; to hold regular supervision

meetings and hold or participate in special meetings as required for the Project;

(4) H Bl TR B APE RS M DA AU, T A P R 2 A R4S, L i
00 B ST B 3 8% o e R S

(4) to review the construction organization design submitted by the Contractor, especially the

technical measures for quality and safety, special construction programs and the compliance

with compulsory standards for construction projects;
(5) It CARBA TRENI A2 P2 B 1 R A MU RN R R
(5) to inspect project quality, the safety production management system, the organizational

structure and qualification of personnel of the Contractor;
(6 A Al T AR BN & U2 A2 7 N B T 4% 1
(6) to inspect the deploy of dedicated management personnel for work safety by the

Contractor;
CT) o B 7R B NS TR T PRI, A% T R N\ 0 it 1 3 ) 1
(7) to review the construction schedule submitted by the Contractor and to inspect any

adjustments of the construction schedule made by the Contractor;

(8) MEHE TARE AR5,

(8) to inspect the Contractor’s laboratory(ies);

(9D A% HE 170 BN B 2 1+

(9) to review the qualification of any subcontractor;

(10> B T 7R A NG IR PR

(10) to check the results of surveying and setting out conducted by the Contractor;
AD WETRITLEMS, MEFRSHERITT 4,

(I1) to review the conditions for starting the Project and to sign and issue the

13



Commencement Order upon fulfillment of the conditions;

(12) o 2T 1R f AR % I TARA R AR W TR ] SCPR A RO AT &
#ﬁﬂ%ﬁ%Tl@%ﬂﬂ%ﬂ?ﬁﬁ%ﬁﬂ%ﬂﬁﬁﬁﬁﬁ%ﬁ;

(12) to review validity and compliance of construction materials, components and fittings,
proof documents of equipment quality submitted by the Contractor and to conduct sampling
inspection as required in a way of parallel testing or witnessed sampling;

(B)mﬁﬁiﬂﬂkﬁfﬁiﬁ%iﬁ$%,%ﬁﬁ&ﬁlﬂﬁﬁﬁ%%,%ﬁé%
Ntz e

(13) to review project payment applications submitted by the Contractor, and to sign or issue

Project Payment Certificates, and report to the Client for review and approval;
(M)EMW\%%EH%EE$,E%IEE%\MIﬂéﬁﬁﬁﬁ%%%,%*ﬁ
Tk A N SOFREFEA
(14) to require the Contractor to make corrections to and report to the Client any potential
hazard in quality or safety of the Project found by the Supervisor during touring, site
supervising and testing;
(15) BRI, SR IBGESME LTS
(15) to sign and issue suspension orders and resumption orders with the consent of the
Client;
(%)%ﬁ%lﬂ@k%i%%ﬁ%ﬁﬂ\%I%\%&ﬁ\%ﬁ%%%ﬁﬁﬂﬁﬁﬁ
S RRHE
(16) to review verifications submitted by the Contractor for new materials, new processes,
new technologies, new equipment, and related acceptance standards;
(17) Sl Bami TRE, 4rifor sl L,
- (17) to inspect concealed works and subdivisional works for acceptance;
(m)ﬁﬁ%lﬂ@kﬁﬁ%Iﬁ%E$%,W%ﬁﬂmiﬂﬁﬁ%\ﬁM%ﬁ\ﬁﬁ
SN
(18) to review project change requests submitted by the Contractor and to assist in such
matters as project schedule adjustment, cost claims, contract disputes, etc.;
(w)ﬁﬁ%lﬂ@k%i%ﬁl%%$%,%%Iﬁﬁ%ﬁﬁﬁ%;
(19) to review the completion acceptance application submitted by the Contractor and to
write the project quality assessment report;

(20) BN TR TH L, % %% TR IL; (20) to participate in project completion

14



acceptance and to sign the comment on completion acceptance;
Q1) Rl T A NSRS MR 4 A IRBITA
(21) to review the completion settlement application submitted by the Contractor and submit
it to the Client;
(22) ity SRR N SRR SO IR AT A
(22) to prepare and sort construction supervision archived files and submit them to the
Client.
(23) (LI H S i 4 R A T R 2w ) R s 4. |
(23) to prepare daily project supervision diary in written after the Project is implemented.
2.1.3 MIZRARST TS AN LR A )5,
2.1.3 Scope and Content of the Related Services are specified in Appendix A.
2.2 IBELE M55 1 i
2.2 Basis for the Supervision and Related Services
2.2.1 PRI A,
2.2.1 Basis for the Supervision includes:
U EHRER AT BOER B TR E
(1) applicable laws, administrative regulations and department rules;
(20 5THA KMFRE
(2) standards related to the Project;
(3> TREBei B R
(3) documents related to Project design;
(4) A5 MRFENSG 5 = 84T 10 Seifi T AR S Hoph 2 ]
(4) the Contract and other contracts related to implementation of the project entered into by
and between the Client and a third party.
U5 AR TRV R £, % i 28 o LA 24 s B
Specific basis shall be prescribed in the Particular Conditions by the Parties according to the
features of the industry and the region.
222 MIRMSAKEAEL H AP E.
2.2.2 The basis for the Related Services is prescribed in the Particular Conditions.
23 TiH LA B

2.3 Project supervision organization and personnel



2.3.1 W TN R I AL A T S0 U TENLE, LA BN I R . B L
Fep 0 = N B IS A AR IV PR B R o

2.3.1 The Supervisor shall set up a project supervision organization satisfying the work
requirements and with necessary testing equipment. Major personnel of the project

supervision organization shall have relevant qualification.
232$Aﬁﬁﬁpﬁ¢,uiﬂEMW&T£HMiuAmw%ﬁMﬂﬁm,u1mW
AR IR AT

2.3.2 During the process of performing the Contract, it is advisable to appoint designated

personnel as the General Supervising Engineer and for important supervising personnel to

ensure normal supervision process.

533 WEH N\ ETAR A T RR I TR T 7 B VR A0 F LA A B WA T i R LA
Wﬁ%%%@IHWN,Mﬁ%?%ﬂé%kﬂ@ﬁ%,%é%kﬁ%ﬁﬁﬂﬁﬁ;%
BN SE 4050 W LR B RN 5, I8 A Z4 BE A JRE TN DL I, JREAZFEN
2.3.3 The supervisor may redeploy personuel of the supervising organization according to the
project progress and demands. The Supervisor may replace the General Supervising Engineer
or on-site supervising engineer by a written report to the Client 7 days in advance and cannot
do the same without consent of the Client; the Supervisor may replace other supervising

personnel of the project supervision organization with the personnel of equal qualifications

and competence and shall notify the Client of such replacement.
2.3.4 WSTHASL A A AR 2 I B
2.3.4 The Supervisor shall timely replace the supervising personnel who are:

(1) RN,

(1) of gross negligence;

(2) A AT A REEATIATTHY;

(2) unable to perform their duties due to illegal conduets;

(3) W HRILIRI;

(3) suspected of crimes;

(4) AHEMEAT KALIR DT

(4) incompetent to perform their job responsibilities;

(5) v R IPLIETE

(5) in severe violation of professional ethics; and

(6) & I I ILBNTE:

16



(6) other situations as specified in the Particular Conditions.
2.3.5 ZACAATEOR I H T B R AT AR AR (000 H IR A 5
2.3.5 The Client may require the Supervisor to replace the project supervision organization
personnel who are incompetent to perform their own duties and responsibilities.
2.4 JEATIADT
2.4 Performance of duties
M A SRR TE A A M FIAT M RRTE, PP4%  OR A . AR bR M
A ) AT IR B
The Supervisor shall perform its duties in line with the Code of Professional Ethics and

Code of Conduct, in strict accordance with the laws and regulations, relevant criteria for

Construction and provisions of this Contract.

240 LIS MRS EHIN, ZRHE AR ELSRE H R LRBER, MBS A 42
HACE R . HZACN SR N R A A 40, IEL AR BIZFE A . &AL A
[} 37

2.4.1 The Supervisor shall give its comments in time with regard to the advice and
requirements within the scope of supervision and relevant services from the Client and the

Contractor. The Supervisor shall assist the Client and the Contractor through negotiation to

settle the disputes arise between the Client and the Contractor.

2.4.2 ARFCNERGNZ A G 6] 4 R 2 P AU fh R BN BTk I o BRI, A
IR P BEIE ] B

2.4.2 In the event that the disputes between the Client and the Contractor are submitted to the

Arbitration Institution or the People’s Court, the Supervisor shall provide necessary

supporting documents.

2.4.3 WHLANAEE S 20 IRAIRBTEIE Y, AbFRZHE N S 7K B A FTET & [ i As
P AT RAGEE, B AT IR IR A

2.4.3 The Supervisor shall handle the changes in the Contract agreed by the Client and the

Contractor within the scope authorized by the Particular Conditions. The Supervisor shall
report in writing to the Client any changes beyond the scope of authorization.

ERSHILT, AT RPMT RIS 4, VB AR B 054 KB 3R BT At
IR, NAE A HY A2 SR 10 24 /NE Y BL-B T AR BTN .

In case the instructions given by the Supervisor in order to protect the assets and personal

safety in an emergency fail to be submitted to and approved by the Client beforehand, they
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shall be submitted in writing to the Client within 24 hours after they have been given.
2A4@%%%W%%%%%,%@AE%%@A%A&$%%E$Hﬁﬁm,ﬁﬂ%
KA T LA

2.4.4 Unless otherwise agreed in the Particular Conditions, the Supervisor shall be entitled to
require the Contractor to replace the incompetent personnel of the Contractor.

2.5 PREME

2.5 Report submission
%ﬂk&%#%%ﬁ%ﬁ%ﬁ%\HM@%%@@%A%%%@E%%W%%W%Q
The Supervisor shall submit the report to the Client concerning the Supervision and Related
Services by the type, time and number of copies as stipulated in the Particular Conditions.

2.6 SCIFBER

2.6 Documentation
E$ﬁﬁﬁﬁ%w,%ﬂkﬂ&%%%“IW%m%@%\W%&ﬁ%ﬁﬁlﬁ%ﬂ%
iﬁoiﬁﬁiﬁ,W%ﬁﬁ%%%%ﬂﬁ%%ﬁﬁ%i#ﬂ%a

The Supervisor shall maintain at the site the drawings, reports and relevant supervision
records during the Contract performance period. The Supervisor shall file the relevant
supervision documents in line with the archives management regulations after the completion
of Construction.

2.7 {EFHBFEARIM T

2.7 Use of Client’s assets
Mﬂk%%ﬁ%WiB$$§%AW%%A&%%&%EEaﬁﬂ«ﬁ%a@%%%ﬁ
%ﬁ%%%,é%k%&%%ﬁ\&%ﬁ$§%A%MF,%@Am&%ﬁ%ﬁﬁ%,
Eﬁﬁﬁ%iﬁ%ﬁ%%%\ﬁ%mﬁﬁﬁﬁﬁﬁk,%ﬁ%%%ﬁ%%%ﬁﬁﬂﬁﬁ
B2

he Supervisor may use the personnel, facilities, materials and equipment provided by the
Client as specified in Appendix B for free. Unless otherwise agreed in the Particular
Conditions, the Supervisor shall properly use and keep the Client’s assets such as facilities
and equipment, a list of which shall be submitted to the Client when the Construction is
completed, and the Supervisor shall hand over such assets in line with the time and manner

specified in the Particular Conditions.



3. ZRIEEABINS

3. Obligations of the Client

3.1

3.1 Disclosure

ZACNRAEZACN Gt N BT 102 h At M TN L M 0 T PR A 432 7 353 F WA
FIRR IR . dn A8, o R i SR Bl N

The Client shall identify the Supervisor, the General Supervising Engineer, and the rights
authorized to the Project Supervision Organization in the Contract entered into by the Client
and the Contractor. The Client shall notify the Contractor if there are any changes.

3.2 PALETR

3.2 Provision of data
%ﬁk&ﬁﬁW%B%%-%%W%%A%ﬁiﬁﬁ%%%ﬂnE$éﬁ@ﬁﬂﬁ$,
TEFLN LB I 17 IS 3N 4 B (0 5 TR 6 1 5

The Client shall provide relevant data to the Supervisor for free according to Appendix B. The
Client shall provide the latest data relevant to the Construction to the Supervisor during the
Contract term.

3.3 WA LARIRA: AiERAF

3.3 Provision of working and living conditions

ZIFLN I S TN 58 13T S b 45 B 06 B () 2%

The Client shall provide necessary conditions for the completion of the Supervision and

Related Services by the Supervisor.

33.1 RGN B 4058, IREMMIIA R, REHAHBER, &%, JtmA
ARG, FOMEA R S A &4 4 HE,
3.3.1 The Client shall provide Supervisor with appropriate personnel, office and equipment in

conformity with the provisions of Appendix B. In addition, the Supervisor shall be

responsible for meeting his own living conditions, such as accommodation and traffic.

332 RACANATTIIRH ARG P A MBI R, M AT A R B0 00 35 1 4
AR AT
3.3.2 The Client shall be responsible for the coordination of external affairs to provide

necessary external conditions for the Supervisor to perform the Contract.



3.4 BIEAIEK

3.4 Client representative

FAT AT — 2R TR, Aot SRR BN NAEXUT TV A
HE7RW'Hﬁﬁkﬁ&MMéﬂMmﬁmaw%ﬂAm%é%kﬁﬁ%%kﬁiw,
REARRT 7 Rl A A

The Client shall authorize a representative familiar with the Project to contact with the
Supervisor. The Client shall notify to the Supervisor with a written report on the name and
duties of the representative within seven days after the conclusion of the Contract. The Client
shall inform the Supervisor seven days in advance of any change of the representative.

3.5 BAE AR LEEELR

3.5 Opinions and requirements of the Client

71 A TR 240 5 O M B A S M 25 LA Y, BFE AR (] JRL SR e R
WA, A E A RN R AR 4o

Within the scope of the Supervision and Related Services specilied in the Contract, the Client
shall notify the Supervisor of any opinion and/or requirement on the Contractor, which shall
be given to the Contractor by the Supervisor,

3.6 HE

3.6 Reply

FAE NRIAE G B 52 5 ORI A, A DT T A I R A H R T2
YT RTASE. RE RN, WRETEANW.

The Client shall offer a written reply to the Supervisor on matters submitted in writing
requiring a decision within the time specified in the Particular Conditions. Approval from the
Client shall be deemed without a reply within the time limit.

3.7- ¢4

3.7 Payment

RACAPHEAA FL5E, WA ST

The Client shall pay the Supervisor according to the Contract.

4. BAFE

4. Liability to breach of Contract

4.1 WBLAEEL DAL

4.1 Liability of the Supervisor for breach of the Contract
WA N A AT A A ) LS5, SRR NG BT
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The Supervisor shall be liable for breaching the Contract.

411 RIEBNE A SR 258 45 BAC NG AR R, SN SRS AR . i
FRG W E JIETE T B A 2058 o MEBERIE B B 3 AT 16, HEARHRI 2 4
X5 W E o

4.1.1 Losses of the Client due to breaching of the Contract by the Supervisor shall be
compensaled for. Compensation amount shall be specified in the Particular Conditions.
Compensation amount of partial liability on the Supervisor shall be determined through

negotiation between the two parties.

4.1.2 BN RFEA R IEAS AL, A 20 it & A 1 3 1

4.1.2 Claim for compensation from the Supervisor denied by the Client, the Supervisor shall
compensate for the losses of the Client thereby incurred.

4.2 ZFEANEL BT

4.2 Liability of the Client for breach of the Contract
TACANRIAT ARG L5 10, IAKHAAR B [ 54T

The Client shall be liable for breaching the Contract.

4.2.1 AN RAE R 2 i RO B R 1, BC AR T LA .

4.2.1 Losses of the Supervisor due to breaching of the Contract by the Client shall be

compensated for.
4.2.2 ZRFEN 1A IS B PR ZRIGEAS ESE I, 02432 M N i ot 5 S ) 2
4.2.2 For claim for compensation from the Client denied by the Supervisor, the Client shall

compensate for the losses of the Supervisor thereby incurred.

4.2.3 ZACARL G FRE HIATERm, @EN A, A B K55

4.2.3 Suspension of services if the Client fails to make payment before the deadline specified
in the Contract, which is half a month overdue.

4.3 BROFTUAE

4.3 Exclusions

DRI ERE, HWERATCRSS, K4 DRR RIS, 2408, T E R G
(AR g, W HNASRIAIE B2 34T

The Supervisor shall not be liable for any loss due to quality accidents, safety accidents and

project delay caused by a party other than the Supervisor who is proved free of fault in so far

as the loss is concerned.
AN U] 5T 77 80 17 A sl 2 AN e RTINS, XU %% [ 7 38 B T 3 I f s o« 46
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Each Party shall bear their own losses caused by force majeure resulting in total or partial

non-performance of the Contract.

5. At

5. Payment

5.1 3CABE

5.1 Currency for payment
@%%%W%ﬁ%i%,Mﬁwuk%miﬁa%&%ﬁiﬁw,W%ﬁ%ﬁﬁ%%\
LE AR R AE 4 F S AR D

The payments shall be made in the currency of RMB unless otherwise specified in the
Particular Conditions. The currency, proportion and exchange rate shall be agreed on in the
Particular Conditions if any payment via a foreign currency is involved.

5.2 3K HUE

5.2 Payment application
%ﬁkﬁ&ﬁ%ﬁ%%%%ﬁﬁﬁ%ﬁ@%3ﬁ%,ﬁ@%k%ﬁiﬁm%%oiﬁm
%%M%%%%%Mﬁﬁﬁﬁ,#Wﬁ%%&ﬁﬁmﬁm&ﬁ B

The Supervisor shall submit to the Client a payment application three days before the due

time specified in the Contract. The payment application shall define the total amount of

payables and list each payable item and each amount.

5.3 AT

5.3 Payment for work
ﬁﬁ%%%@%mﬁlwwﬁ\WWIW%ﬁ\éﬂ%@W¥ﬁﬁﬁ&%%o

The contract amount shall include the payment for Regular Work, payment for Additional

Work, rewards for proposals on improvement and costs.

5.4 A PR KA

5.4 Disputed payment

F 6 0t W NSRS 13 A5F P A SN 7 24 25 4 B\ BB () SCA R R 7
Fepy, BT A A R BOE A . TS B Sy BRI S AT, A S BGRAY
(R % 5 7 22 P

Holding different opinions on a payment application submitted by the Supervisor, the Client

shall notify the Supervisor in a written form within seven days upon receiving the application.

Undisputed payables shall be paid in due time, while disputed payables shall be handled in
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line with Article 7.

6. TREM. BH, €. RrS5LiL

6. Validity, Change, Suspension, Cancellation and Termination of Contract

6.1 £

6.1 Validity

PRIZHEA A R B E M A 20E S, ZT AR A R e 48 3 A\ B0 A
NAERNCES b2 I 5 S 5 7 A ) 2R 2

Unless otherwise regulated by laws or specified in the Particular Conditions, the Contract
shall be effective as of the date the legal representatives of the Client and the Supervisor or
their authorized representatives sign and stamp a seal on the Agreement.

62 %R

6.2 Change

6.2.1 ALA—J5 R AR RIS, XU 2 Wiy — B Wl AT

6.2.1 Changes may be made based on the agreement after consultation between the two
Parties if either Party proposes a change request.

6.2.2 BRANHIHTS Ak, DRI W BN T DA S S50 A AT 4 RSB A 4 o P 2, H
N L4 S 0L T BB AL RS0 BN AN ZE 40N o I F W B TR B e P
WA o M0 AR 104 P o I TR 2 25

6.2.2 Except for force majeure, the Supervisor shall inform the Client of any extension of the
Contract term and/or addition to the Contract not caused by the Supervisor and any possible
impact(s) within a reasonable time limit. Any additional time and work thereby resulted shall

be deemed as Additional Work. Payment for this part of Additional Work shall be specified in

the Particular Conditions.

6.2.3 B LR, MR SBRNY I AR5 P9 M 0N R B 5 A SR A AR,
ARISERBBRZFEN o BRAIHUAAh, e ja 1A UMW RS 10 % T AR RCA T
TEs B INTAR 5 PR 2 5 YA P R P R 05 o BN P Tk S0 25 01 1 45 I ) A o
i 10 K.

6.2.3 The Supervisor shall notify the Client immediately if the Supervisor is unable to
perform the Contract in part or in whole due to any circumstance change after the Contract

comes into effect. Except for force majeure, the remedies and preparations for resumption

shall be deemed as Additional Work, the payment of which shall be specified in the Particular



Conditions. The Supervisor’s preparation for service resumption may not exceed 10 days.
6.2.4 LA, B4 5 TR BEENEI. SRS ESIEITTN, X7 RERAT .
m%%@%g%%%%%%ﬁﬁ\ﬁm\wﬁ%%m,ﬂﬁ&@ﬁ%ﬁﬁﬁﬁﬁﬁﬁo
6.2.4 After the Contract is signed, the two Parties shall abide by any new laws, regulations,
standards and any revision of existing ones relevant to the Project. Adjustments shall be made
through consultation between the two Parties where changes to the scope, period and contract
amount of the Supervision and Related Services are thereby caused.

6.2.5 DRI\ I 0 A J5 R o T AABE 45 el A 2 TR SN, T AR P
PRI . A VRAE T H AR A

6.2.5 If the construction investment budget or the construction and installation cost is
increased and the Supervisor is not responsible for the increase, the payment for Regular
Work shall be adjusted correspondingly. The adjustment method is specified in the Particular
Conditions.

6.2.6 DT RSB, 1V 30 36 PR 045 0, S BSOS BN 10 T35 DA RN, IR AR
VEANLR S o SR VAL L F AR A2

6.2.6 1f the amount of Regular Work is reduced due to changes in the construction scale and
the scope of Supervision, the payment for Regular Work shall be adjusted correspondingly.
The adjustment method is specified in the Particular Conditions.

6.3 HifF bR

6.3 Suspension and cancellation

0T D — B DA A A AN, 2 ToIE 24 AR JBAT A B R A E I 5 I 5
T DR A A 24 5 2 4 SR AT A ) LR R A A Il

In addition that the Contract may be canceled with the consent of the two Parties through
negotiation, either Party may suspend the Contract or even cancel it if the other Party fails to
perform the obligations under the Contract without justifiable reasons.

6.3.1 {EAR A ROHIA, T 0 Tk TATA ] 4 5 3 380 ) 4 Pl 2 ok
U ST B Ak AT TR S, BB B — 8, T AR A A A A 93 355 o
TERRR T, B AR A B et AT SO A b

6.3.1 During the term of this Contract, the two Parties may cancel the Contract or part of the
obligations of the Supervisor with the consent of both Parties through negotiation if the whole
or a part of the Contract cannot be performed or the performance thereof does no longer have

any significance due to factors unforeseeable or uncontrollable by both Parties. Before
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cancellation, the Supervisor shall make appropriate arrangements to minimize the

expenditure.

DRI PR I A 5 () A e B T NP0 4 S 55 S B0 I AT 2 (4 0 R AR T A s B B A1)

FEOLAh, LR T AR, R0k 00 W0 s 1

Except where the liabilities can be exempted by law, the Client shall compensate for the

losses of the Supervisor caused by the cancellation of the Contract or the part of the

Supervisor' s obligations, and the amount of compensation shall be determined through

negotiation between the two Parties.

ERRA S R UM R B T 2, PSRRI R, AR AR 34

An agreement shall be made for the cancellation in writing, and the Contract remains valid

before the conclusion of the agreement.

6.3.2 (EAGFARAYN, B A 5 T 3 AR L A a5, AL AT

3O 200 A BN SRS A0 FS R 2 A o MBS B 22 A b A, IR TT SR B D

FRANHIHU A, e S SO 52 4 5 5L 246 AP BAAME

6.3.2 During the term of the Contract, the Client may notify the Supervisor to suspend the

whole or a part of the work if the suspension is not caused by the Supervisor. The Supervisor

shall arrange for the suspension of work and minimize the expenditure. Except for force

majeure, the Client shall compensate for the Supervisor's losses thereby caused.

B AR M2 A S R 5 I [ O 30 R, BN WK HE AR B AR 45 () 240 5 1RD %R 43 L 5%

FIREA; EF 2R TARN Wl 30 K, BRAN 47 al(BURT 6 A 3 S0 5 4 e

b, BN TTA M AR BRACS RIS, A ) @ 0 BA B FE N AR RR . T AN I

B RH R M 05 I 6 SO AR B IR H, HONIRAR S 4.2 3K%0 5 (1 34T

The Supervisor may notify the Client to cancel the obligations in the part of the Contract if

the suspension of the Supervision and Related Services thereof exceeds 30 days; Except for

the force majeure or the temporary suspension caused by government, the Supervisor may

notify the Client to cancel the Contract if the suspension of the whole work exceeds 30 days,

and the Contract is canceled upon the arrival of the Cancellation Notice at the Client. The

Client shall pay for the Supervision and Related Services accrued till the cancellation date of

the Contract, and shall perform the obligations specified in Section 4.2,

6.3.3 ZINE AT I 2B b R JEAT 425 [ 24 5 (0 LS5 I, Z4E A T o0 G 0 N BT 4 1
HRFCNAE I AFR B ELR K 7 RN AR BB U0 A B, WA 7E 7 K

WA R BR A IR, O SR A S N ISP AR A IR R . 2T A IR I 5 e
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6.3.3 When the Supervisor does not perform the obligations in the Contact without any
justifiable reason, the Client shall inform the Supervisor to make corrections within a
prescribed period. Without any reasonable explanation in writing from the Supervisor within 7
days after the Supervisor receives the notice, the Client may send the notice of cancellation
within 7 days, and the Contract is canceled upon arrival of the notice at the Supervisor. The
Client shall pay for the Supervision and Related Services accrued till the day when the
correction notice arrives at the Supervisor, but the Supervisor shall perform the obligations
specified in Section 4.1.

6.3.4 T AZEL 40 5.2 AR I3 Z L 14 RIR VIR BFAEA G W A
Mﬁ%ﬁﬁ,ﬂﬁ%%kﬁﬁ%ﬁﬁ%o@%A%ﬂ@m7%ﬁﬁﬁiﬁﬁﬁﬁﬁ%%
Awuﬁﬁmﬁ%iﬁiﬁ,%@AMH%%AE%%@IW%@%#MEﬁ@@ﬁ%
ﬁﬁﬁiﬁnﬁ%x%ﬁ7ﬁWmﬂkﬁﬁﬁﬁ§%AEHM$ﬁ§%A%%ﬂ%§,
Mﬂkﬂﬁf&kﬁmﬁﬁﬁﬁﬁ%ﬁﬁ,Eﬁﬁﬂﬁﬁ%kﬁ$ﬁwﬁ%uf%kﬂ
ARIEE 4.2.1 FAE M FTT

6.3.4 If the Supervisor has not received the payable amount prescribed in the Contract from
the Client within 14 days from the date of payment specified in the Particular Conditions 5.2,
a payment reminder can be sent to the Client. If the Client does not pay or put forward an
acceptable payment-delay arrangement 7 days upon receiving the notice, the Supervisor may
send a notice of suspension and immediately suspend performing a part or all of the Services.
If the Supervisor still has not received the payable amount or a reasonable reply from the
Client within 7 days after the suspension of work, the Supervisor may send a cancellation
notice to the Client, and the Contract is canceled upon arrival of the notice to the Client. The
Client shall bear the responsibilities as prescribed in Section 4.2.1.
6&5@%ﬂﬁﬁﬁﬁ$éﬁ%%ﬁﬁ%$%_ﬁw,Mﬁ&jWﬁﬂ%ﬂﬁ,ﬂﬁ%
AR R A [l o

6.3.5 If a part or all of the obligations under the Contract cannot be performed due to force
majeure, one Party shall notify the other immediately to suspend or terminate the Contract.
6&6$%Wﬁ%ﬁ,$é@%%%ﬁ%%ﬁ\%ﬁ\$&ﬁmﬁﬁm%HM%ﬁﬂo
6.3.6 The provisions concerning settlement, winding-up, and settlement of disputes under the
Contract remain effective after the cancellation of the Contract.

6.4 %1t
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6.4 Termination
DA SR AE il ae vy AR i) B o 240k
The Contract terminates when all of the following conditions are met:
(1) BN SERA & ) 2 58 (A f8 1Ak
(1) The Supervisor has completed all the work prescribed in the Contract;
(2) ZHENS WEAGE H AT 2 T 4.
(2) The Client has settled with the Supervisor and made all the payments.
7. SR
7. Dispute Settlement
7.1 Y
7.1 Consultation
U5 LA 5 A JEr T 9 e AR A S T £ 448
The Parties shall settle any dispute through consultation in the principle of honesty.
7.2 AR
7.2 Mediation
URERATT ANBEAE 14 K A B 1 S PR FC AL IR 1) P AR R A & ) 480, T DO LR R 2 &
FH AR AT 240 5 (¥ B 2 S T IR A N AT R AR
Where the parties fail to resolve any dispute hereunder within 14 days or other period agreed

by the two Parties, the dispute shall be submitted to the mediator prescribed in the Particular

Conditions or agreed on by the two parties afterwards.

7.3 R aRiRie

7.3. Arbitration or lawsuit

XUTT S04 AUAN 22 R it TR 160 6 FH SR P 240 5 1 A B LAY 5 b o ol 0 A 6 AL T N DS
Bt LRI

Both Parties are entitled to directly apply to the arbitration institution prescribed in the
Particular Conditions for arbitration without meditation, or bring a lawsuit with the People's

Court of competent jurisdiction,

8. HAth

8. Others

8.1 ShHAHEEIH

8.1 Off-site inspections

ARFCNFR, WA DU 2 8O 1 2 B el 20 N 4R A
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With the approval of the Client, off-site inspections may be compensated for by the Client

after review.
8.2 il % H
8.2 Tests
%%A%*WWkﬁﬁﬁﬂﬂﬂ&%hMﬁﬁim%M-mﬁﬁkiﬁ-ﬁHMM#%
FH A )5
Any test conducted by the Supervisor on materials and equipment as required by the Client
shall be compensated by the Client on the terms prescribed in the Particular Conditions.
8.3 ¥l ot H
8.3 Consultation
ﬁé%kﬁ%,mﬁlﬁﬁﬁm%ﬂAﬂmMH%%@mmAu&W%W%%%ﬁhi
(20 B E T A SO, ST IR R FE L AR A 25
With the approval of the Client, relevant consultation and verification meetings organized by
the Supervisor as required by the Project as well as the invitation of relevant experts shall be
compensated by the Client on the terms prescribed in the Particular Conditions.
8.4 il
8.4 Reward

s 2N A i 95 el A P 4 (A AL, G AR BN, XL L HA AT
Yoy B R o B R G T e SR o BAE A B S WUBR AN » LAl B TR AR
G TR AT o
Where the Client gains economic benefits from the reasonable advice put forward by the
Supervisor during the service process, the Parties shall prescribe the determination method of
reward amount in the Particular Conditions. The reward shall be paid at the same period of
payment as the latest Regular Work after the adoption of the reasonable advice.
8.5 SFIEIME
8.5 Law-abiding and integrity
WA B T AR B A S R SRIN B = =7 R SRAAT AT 2 B A B

The Supervisor and its staff shall not gain any economic benefits from a third party related to
the construction Project.

8.6 TR

8.6 Confidentiality

S A R (e R TR AN St TR S 55 = 07 TR P IR
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Either Party shall not disclose the confidential information specified by the other Party or
provided by a third party concerning the Project, and the confidential information is
prescribed in the Particular Conditions.

8.7 WA

8.7 Notification

A R R VDR R0 2 SR BT, ARSI I, e A A3 T2
The notices herein shall all be made in writing, and take effect upon arrival at the other Party.
The recipient shall sign upon receiving the notices.

8.8 FE{EAL

8.8 Copyright

SN 2R ) (0 ST A 5 1R

The Supervisor is entitled to the copyright of the documents prepared by himself.

e BN T SR At AR £ A S M T M SR AR A5 (K B . R 4 S A e 4
G SR N A5 () FBEAT M 1) B AR () 448 1 J T 4 P HR R B A TR 1 4 56 A 1 5 0
RKWFFHBERL, NS TR A M.

The Supervisor may, solely or jointly with others, publish information concerning the
Supervision and Related Services. Unless otherwise provided in the Particular Conditions, the
Supervisor may not publish information concerning the Supervision and Related Services

related to the project during the Contract term and within 2 years after the termination of the

contract without the approval from the Client.
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Part III Particular Conditions
1. X 5ER
1. Definitions and Interpretation
11 fiRE
1.1 Interpretation
111 ARy ) SO A PR SO R o
1.1.1 The Contract shall only be interpreted in Chinese.
112 Sy SCH RN A Ak 1.2.2 BEIUY

1.1.2 The priority of the documents shall be in accordance with the following sequence:

General Conditions 1.2.2 Priority of documents
2. WE ALy
2, Obligations of the Supervisor

W 1 LR N 2
2.1 Scope and content of the Supervision
S e A AR P R B TR KA A RAREVE R 22 ] 1028.34
Wm@ﬁﬁﬁﬁ%ﬁﬁ%%ﬁﬁﬁ%iﬁ\ﬁﬁ\ﬁﬂlﬁ,@%&%\iﬁ\%m%
Iﬁﬁ%&\ﬁ%ﬁﬂ\&%ﬁﬁiﬁ,u&m@%%%%ma%%%,ﬁﬁ@%%ﬂ
SR AT AT R e A A o
Scope of supervision: Joyson Automobile Safety System (Tianjin) Co., Ltd. 1028.34kWp

Rooftop distributed PV _power station Project civil construction, installation _and

commissioning of the Project, including inspection, acceptance, installation, control and

commissioning of equipment, civil construction and infrastructure. and supporting

distribution and transmission of projects. and performance of safety management according to

national regulations.

2.2 WAHLE AR SRR RS

2.2 Basis for the Supervision and Related Services:

2.2.1 WisTARH ELHE: Jo R SR SRR IS, R b R (il
S ), TARE R MR SO, AR S R RIS AT S
%ﬁﬁiﬁ%,ﬁﬁﬁﬁm%mlhﬁﬁiﬁ,%@ﬁm&ﬂ%mﬁm%ﬂ&ﬁ%%ﬂ
Bz B &I LA
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2.2.1 Basis for the Supervision includes: National laws, regulations and department rules,

standard requirements of project construction (to be determined by the Investor), mandatory

standard documents for project construction. design documents and contract documents

signed between the Client and related parties. The design documents shall be the direct basis.

Complete design drawings shall be provided and the site shall be ready for commencement

before mobilization of the Supervisor.
222 MRMFKEOFE: EZMITAIEBCRE A FFLATTZAT () EPC AR 3R .

2.2.2 Related service basis: National and industrial acceptance standards, and Requirements

of EPC Technical Agreement signed by the Client.

2.3 T H B AL B

2.3 Project supervision organization and personnel

2.3.1 BB GRS (LT R, A O 1) N A A R e
CLAERzIN TR FIRFEAR RO .

2.3.1 Other situations about replacement of supervising personnel: transfer to other

departments due to work arrangement or resignation due to personal reasons (transfer of work

shall be agreed by the Client).

2.3.2 M H TR ITAEH AE I B0 A LASAHE T 25 Flo MSHN Si4s H R B0 4 A
T EAHE, IF TR 5 A% L (K25 SRR AT A G AN T AE H 1,
NN ZAE AN TACPIA AR T P SE R I S A RAZ A4 1 TR IR A B
LM, AN DI R B .

2.3.2 The Supervising Engineer shall be on site for at least 25 days every month. Supervisor

shall prepare monthly attendance sheet for site workers, and shall deliver the attendance sheet
to The Client for review on the fifth day of next month (The Client shall review and confirm
such attendance sheet within two working days). If Supervisor fails to submit the attendance
sheet in time, it shall be deemed that all personnel of Supervisor are not on duty.

2.4 JRATHATY

2.4 Performance of duties

240 XHNENRIZAGEH]: AH TR 4%, W, A7, UURJBITIE %4

2.4.1 Scope of authority of the Supervisor: The “project progress control, project quality

control, project investment control, contract management, information management, overall
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organization coordination” and performance of duty of the Project.
W%&Tﬁﬂ%lﬁﬂ-%@A%%ﬁ%é%k%ﬂﬁﬁ@kﬁﬁﬁi@%n

Concerning a delay of the Project within 7 days, the Supervisor may release a change notice

to the Contractor without asking for the Client’s approval.
QAZ%@Aﬁﬂﬁﬁﬁ@Aﬁ&EAGWWM%#:ﬁ@%&kﬁﬂ%ﬁﬁﬁﬁ,%l
ot RO, DB 0 JEAT AR BB LA AR

7.4.2 Conditions where the Supervisor is entitled to request the Contractor to change his

personnel: the Contractor’s insufficient management affects project quality and safety. and

Contractor’s personnel fail to perform their duties.

2.5 PR

2.5 Report submission
Mﬂkﬁ%ﬁﬁ%%ﬁ%@ﬁ%ﬂﬂﬂ‘%ﬂi?@ﬁﬁ%%\mIﬁﬁﬂ%ﬁ%m
M\%ﬂ%ﬁ‘%ﬁﬁﬁ‘&%ﬁ%%ﬁW%LMM@ﬁﬁ:&éﬁ%ﬁ%,E%ﬂ
kﬁﬁ%%%@ﬁ%%%,%Eﬁﬂ&ﬁiﬁESﬁWﬁ%ﬁAﬁﬁ%iiﬁﬁ%%@
ﬂﬂ,ﬁwﬁﬁiﬁﬁﬁﬁgﬁﬂ%ﬂﬁm,uﬁEEﬂIW%E:%@HﬁE&H%
ﬁH%ﬁ:N%E%%ﬁﬁ%,E%%ﬁ%%ﬁ%ﬁ%ﬁ%,ﬁ%%%ﬂ%mﬂﬁiﬂ
AR, YRR L 1, WS4, EUEH.

The categories (including plan, daily updating of supervision cloud platform, evaluation and

confirmation of construction progress and completion, weekly report, monthly report and
agreed special reports), reporting time and number of copies of the reports that the Supervisor

shall submit: After the Contract is in effect, the supervising personnel shall be on site on

agreed term, and shall submit supervision plan of the Project to the Client within 5 days upon

receipt of the design documents. Meanwhile, supervision rules shall be prepared for the

project to meet supervision requirements; the weekly supervision report shall be submitted

before every Wednesday: the monthly supervision report shall be submitted on the fifth day of

each month: agreed special reports (mainly including site equipment inspection report) shall

be submitted based on additional siened agreement. One report is required for submission. Or

the report may be copied if several copies are required.
2.6 18 FHZFGA T
2.6 Use of Client’s assets

B R HIZE A TR SR B OPTABUR T BHEA
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The Client ship of the facilities and equipment provided by the Client for free specified in
Appendix B belongs to: Client.

W NAEAR G FIZIE)E_7 RN BEATLERON 5 &, BASHIN (ay
XA %TNM%AH%mh7lw,'ﬁ%ﬂﬁﬁﬁ\%ﬁ%ﬁﬁ,%ﬂﬁﬁﬁ

The Supervisor shall hand over the facilities and equipment provided by the Client for free
within_7 days after the Contract is terminated. The handover time and method shall be:

Facilities and equipment shall be delivered within 7 days after termination of the Contract,

and shall be checked by both parties. After check. the handover list shall be handled and

signed by both parties.
Btz B2 AR ABRAEAL, oM IR 15 A8 M35 b s A AT, 1 2
LA N SCAT 45 W TN fy s 2 B

Except facilities provided by the Client as agreed, other equipment and facilities shall be

provided by Supervisor. Related expenses have been included in the supervision fees paid to
Supervisor.

3RIEANS

3. Obligations of the Client

3.1 40

3.1 Disclosure

RABAPLAEZFEN SR E NSV A ) P s A S RO 2 7 05 1
P RRRR o A AT, A% IS8 AR BN o

The Client shall identify the Supervisor, the General Supervising Engineer, and the rights
authorized to the Project Supervision Organization in the Contract entered into by the Client
and the Contractor. The Client shall notify the Contractor if there are any changes.

3.2 fRAtER

3.2 Provision of data

ZAENRAZI IS B 205, A2 B A SR TRRA KM ¥Rl . 78 A& FIBAT AR 1,
ZIFON IR LN 1] 15 3N $ B Im b 15 T AR SR Bkt

The Client shall provide relevant data to the Supervisor for free according to Appendix B. The

Client shall provide the latest data relevant to the Construction to the Supervisor during the

Contract term.
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3.3 A TARRAR iR AT

3.3 Provision of working and living conditions

T AV TN 52 A U T 54 R 45 R St LI SR A

The Client shall provide necessary conditions for the completion of the Supervision and
Related Services by the Supervisor.
331§HAU$PW*B%E=RM%WMAﬂ,hibﬁ%ﬁE\&%,ﬁMﬂA
TR, FARAARKI IR AT SO0 It

3.3.1 The Client shall provide appropriate personnel, office, facilities, materials, equipment
for the Supervisor free of charge in accordance with Appendix B. The Client shall not be

liable for living conditions of the Supervisor, such as accommodation and traffic.
3.3.2 ZSFC NG B R TR B A AMER &R S M BN AT A A T 00 E R A
KA o
3.3 The Client shall be responsible for the coordination of external affairs to provide
necessary external conditions for the Supervisor to perform the Contract.
3.4 BEAE
3.4 Client representative
FAT AR — 4 BB LRI AR, B s EEEABER . ZHCARAEXU BT A
ﬂFTiW-H?ﬂkﬁ&ﬁ%ﬁﬂ%ﬁh@$wﬁﬁk.ééﬁkﬁﬁﬁﬁkhﬁm
MR 7 A A
The Client shall authorize a representative familiar with the Project to contact with the
Supervisor. The Client shall notify to the Supervisor with a written report on the name and
duties of the representative within seven days after the conclusion of the Contract. The Client
shall inform the Supervisor seven days in advance of any change of the representative.
3.5 ZALAR REELR
3.5 Opinions and requirements of the representative
Eﬁﬁ@%%%wﬂﬁﬁ%m%IWﬁ@W,%%AH@@AMEM%%&%KW@%
WA, p A (R AR R AR A 4 o
Within the scope of the Supervision and Related Services specified in the Contract, the Client
shall notify the Supervisor of any opinion and/or requirement on the Contractor, which shall
be given to the Contractor by the Supervisor.

6 &85
3.6 Reply
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TACNBLAL L FH AT 205 I ) P, S0 BN DL 107 T8 30 20 9 3R AR 1 et 1)
BTTHEE. EAEEN, WAZIEAA.

The Client shall offer a written reply to the Supervisor on matters submitted in writing
requiring a decision within the time specified in the Particular Conditions. Approval from the

Client shall be deemed without a reply within the time limit.

3.7 (¢

3.7 Payment

THCANAEARG L, 1a) A S 4

The Client shall pay the Supervisor according to the Contract.

4. HATHE

4. Liability to breach of Contract

4.1 WML 54T

4.1 Liability of the Supervisor for breach of the Contract

4011 BN T 0 VA

4.1.1 The amount compensated by the Supervisor shall be calculated as:

Wil = FARA DR X IEH TAEMG: + TR AR %A GRS TR, (1
e A S A AT ) 43 Ml 2 21

Compensation = direct financial loss x payment for Regular Work + project investment

budget (or construction and installation cost). Maximum compensation shall be all

supervision expense of the Project.

42 ZHEANNEL st

4.2 Liability of the Client for breach of the Contract

4.2.1 AT R R 5 ke

4.2.1 The interest on overdue payment of the Client shall be calculated as:
TS KA IS = 2 AT BRI X K 1T 43040 1) 3 X 3 2 S A
Interest on overdue payment = current total payables x Loan Prime Rate x days of the delay
in payment

)

3. Payment

5.1 YR

5.1 Currency for payment
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fAnA: AR, HFN: $30%. 30%. 30%. 10%31E4T sCf.
Currency: RMB, Proportion: 30%, 30%, 30% and 10%.

5.2 3ZATH 4

5.2 Payment for work

LAEBM & 5 ft
Payment for work:
LTI . ARV .
SCAS I Tl RIE
Payment Payment
Payment time Remarks
times amount/proportion
AL R S A TAEHN (AZRFEAREIX
77 26 B R A L BRHED, WA GO -
UENEN ML B 30%
Within 5 workdays after conclusion of the Contract
Advance 30% of the total
( The payment date is started from receiving the
payment supervision expense
contracts sealed both by the Client and Supervisor) ,
and before supervising personnel’s mobilization
5K iR B R 30%
WA B G 30 RN
The second 30% of the total

Within 30 days since the Supervisor’s mobilization

payment supervision expense
R ¥ i 3L B FH () 30%
WEELN G1dEs R 60 RN
The third 30% of the total
60 days since the Supervisor’s mobilization
payment supervision expense
WHIFME 7 A TAERN, RIBABEL A K
R i 180 K W PR PRI 10%
Balance 7 working days since operation of the project, not 10% of the total
payment more than 180 days since the Supervisor’s supervision expense

mobilization

B WABLEIN S 1000 JoANRAHSL, ZFEAET 10 HAT AN AN () k2
BOH], A ) A B AL 4 B R BSR T LA (M R AR . SRR T F S (R
RE, WREZHA TN, Bi% 6%,

Remarks: Extended supervision expense is 1000 yuan/person/day. It is calculated on a daily basis. The
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Client will pay extended supervision expense of the last month to Supervisor before the 10th day of
each month and the payment is subject to the qualified invoice issued by the supervision unit at the
request of the client. The invoice shall be the special VAT invoice of Jiangsu Province, with the

service name of engineering supervision expense at a rate of 6%

WEHIHIR . A Gk SR Tae i, S RIASE 60 K

Supervision period: No more than 60 days accumulatively from the Supervisor’s mobilization

to the completion and acceptance.

6. SR, RE, HE. WkE4IE

6. Validity, Change, Suspension, Cancellation and Termination of Contract
6.1 £

6.1 Validity

A R AR

Conditions for the Contract to be effective: the Contract shall come into effect upon signature

and stamping by both parties.

6.2 ¥

6.2 Change

6.2.1 KR BN A S BUA & FHVIBR AE IS, MFRE AT FE %0, A28 TAE I AN BRI
I AL SE o

6.2.1 Extension of the contract term due to non-supervisor’s reason shall be notified two days
in advance and the number of personnel working on the site is determined according to the

site condition

6.2.2 FTIN T AF I 4% N 41 7 i 5 -

6.2.2 Payment for additional work shall be calculated as:

WA AR I =38 5 D AE AR B IS5 e CAR ] CRD) X3 A8 -+ Bl 114y
SE I MRS A S iR 25 IR CORD

Payment for Additional Work = time for the remedies and the preparations for service

resumption (days) x payment for Regular Work + the term of the Supervision and Related

Services specified in the Agreement (days)
6.2.4 (K T ARRABE . I 505 Iy A 4 Sl i N T R S B M BN () TR T AR A, g
SS9 1000 J6/R AT TR TARAIAGE il 50 ] ) 48 4 T SO N 1 T8 LA
TR/, R B2 i 00 T R D D I 4
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6.2.4 If the supervisor's normal work is prolonged due to non-supervisor’s reason such as
change of the project scale and supervision scope, payment for the extended supervision shall
be 1000 yuan/day/person. If the supervisor’s normal work is reduced due to change of the
project scale and supervision scope, corresponding payment shall be reduced according to the
site condition.

T AR N A2 ek A% 1 9 T3 TR e

Decrease of payment for regular work shall be calculated as:

T8 TR A /b 2= B P A e e A 2 1R SR D A0 > I AR 8+ R
PR (R R TR

Decrease of payment for regular work = decreased project investment or decreased
construction and installation cost x payment for regular work + project investment budget (or
construction and installation cost)

6.2.5 KA AL e TWREE N, b T ar o 51 MRy i SR A 5 800 H e, W5
AER I A R FA A, R T AR R BN TSR TG 2 Y

6.2.5 In case of project delay due to non-supervisor’s reasons during project period specified
in the contract, the supervisor may arrange other works for the on-site personnel. In this case,
corresponding number of days shall be excluded from the project period.

7. SRR

7. Dispute Settlement

7.1 P

7.1 Mediation

A A WHEAT RN, W] B A8 ST A T R 8 = AT iR o

Disputes over the Contract shall be submitted to the third party recognized by both parties for

mediation.

7.2 fPEEGFR

7.2 Arbitration or lawsuit

£ A 4L IR R g 7 R A B s oK

The second method listed below is selected as the final method to resolve disputes over the

Contract:
(1) BB L (Al e oAb S LR 325 01 223k AT i ko

(1) Submit it to the Arbitration Committee in the place in which the contract project is

located for arbitration.
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2) L%

(2) File a lawsuit to a people’s court with jurisdiction in the place where the contract is
signed.

8. HAth

8. Others

8.1 fr&

8.1 Confidentiality

ZACN PR SRR : _ XXX

The confidential matters and term stated by the Client: XXX .

MER A FR T A PR A AR KA

The confidential matters and term stated by the Supervisor: Permanent.

7 DR AU XXX

The confidential matters and term stated by the third party: XXX .

8.2 FAFER

8.2 Copyright’

N AL A B (7] JELAT S0 1) A AR () 24 L W 5 PN R RS B AR TR ) A 2 IS 0 5 A 2 il
S5 (MBI PR 2 B

The limit conditions for the data concerning the Supervision and Related Services in the

project, which is published by the Supervisor during the implementation of the Contract and

within 2 years after the termination of the Contract: None.
9. L5
9. Special agreements

AR N G T BT A ] R, AT N T R S P A 2 M A 1
FIANT AT B iy ol 7 2 UAE R A5 SYI T B AR R 9% S5 s — AE IS R 2O . 15 4T
ST AR CRE) 868 (¥200000.00 76) VEAELA AN . WHELT IFA
BORZE AU N 7 B LG b 451 25
9.1 The supervision personnel work for companies of the Supervisor. The Client and
companies related to the Client shall not employee such supervision personnel in any forms
for any reason within service period or within one year after end of the technical service
without written consent of the Supervisor. Otherwise, the Client shall pay RMB (in words)
two hundred thousand (200,000.00 yuan) to the Supervisor as the liquidated damages. The

Supervisor is also entitled to ask the Client to compensate for its losses resulted therefrom.
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0.2 XS HIET 80 MHHRB Z, BHCAMSCA DA 55 U AT 5% I 3 S0 e o
N GUE B ACTI W B 2% 250, ZSH0 A5 A DU SCA5 I ) M N SO Il
Bz 6 I P R D o

9.2 If both parties negotiate to use supervision cloud, related personnel of the Client have the
obligation to help and supervise on-site supervision personnel of Supervisor to use
supervision cloud system of the project and they shall also feedback appendix Zhengheng
Supervision Cloud Platform Service Evaluation Form to Supervisor on schedule

9.3 WiBL A S5 I ZRFE A SRR TR UL YOR],  CUR M S A el R N NI B2 (1 i 3R 5
BIVE L CLFRNBREORE A H g ), T A u AR T HEA SO
9.3 Supervisor has the obligation to submit project supervision materials to the Client. Refer
to the appendix Project Supervision Material Handover Directory List for supervision
materials to be handed over by Supervisor during the whole project supervision process.
Those beyond such list are not Supervisor’s obligations.

0.4 WA H B TAREN A

9.4 Supervisor implements the following project supervision:

1. ZINEAESH TR RS, RSN, AERE BT, HAART
NHfAAHE 5 75 v] St

1. Participate in joint checking of drawings and technical disclosure meeting and propose
reasonable advices; propose reasonable design change but subject to the Client confirmation
and approval by the Client before implementation

2. AR TR BB T R AR SR RIS A A AR T LAk
T, AL R AR L ML R A AU T, RO B R3S AR A
2. Approve related planning documents submitted by the Contractor such as construction
organization design and key construction schemes; in charge of commencement approval of
unit project, subcontractor’s qualification approval, quality management inspection record on
the construction site, engineering acceptance quality project division and other approval
documents

3. B TS AL O LR RIS, AR TR TR, A&
A AR BN BRI S B E Rl TR, AFEARBRRERRITA
o PIP LS S

3. Participate in quality acceptance of the subproject and partitioned project organized by the

construction unit; organize completion quality acceptance of the unit project; sign related

40



acceptance documents after approved by the Client; participate in acceptance of the concealed |
works and sign related acceptance documents after approved by the Client.

4y PG RIA GRS MIASNGAR T, SABTIA DU AL A HH IR 3R R SR 2O AR
I

4. Send contact letter to the responsible unit in case of disqualified materials, equipment and

process found on the site and ask for rectification and tracking
5. BEWGHIRIRINANT AN, BRFEN FBREBICA AU 5 5%
5. Participate in analysis and treatment of on-site quality accidents; approve accident handling

schemes and results after approved by the Client

6+ WRRAFIE T WitSE & KR, ACBIANSGH T,  HLEY N TR IR AR oy Uik
7.

6. Coordinate relationship such as the constructor and designer and handle related matters;

handle key coordination matters in the form of contact letter.

T EMhZRFEN 1) T B % 22 37 IX A2 ob) 00 e ) R AR B ), R PR X S5 A Rk
BEAT 8N, BN R )5 7 Al o

7. Help the Client to hand over original measurement data of the site control network to the

construction unit and ask the construction unit to recheck the original data. Such data is

available after its accuracy is confirmed.

8 B N DR RAE

8. Help the Client on quantities measuring visa.

Oy FRBVBFENIEAT CRRE B MR, TR UE B A A 2. TR 1 560K .

9. Help the Client on project kick-off & operation acceptance, project commissioning,

handover matters for production acceptance and project completion acceptance.
100 BT FZRFC N TAR, BFIFAR T, TR g ) 4
Supervisor shall report works to the Client, including but not limited to daily report,

construction progress, on-site problems, etc.
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Bk A ORI 95 B S LA P 2
Appendix A Scope and Content of Related Services
A-1 TR B M SR A AT S IR R e 07 BRI bt A H [ BEil
SO R A E AR A AT M AR, AR (R ESR, JEAT I (1 b B
S TR, A = A, PR JEIRT

A-1 Construction debugging phase: Implement supervision according to national laws and

regulations, investor’s construction standards, design documents of the project and photo

voltaic power station construction procedures and specifications; provide supervision services

on the site according to the supervision contract requirement, including “project progress

control, project quality control, project investment control, contract management, information

management, overall organization coordination and performance of duty”.

A2 fREEITE: JOHLIRAR ST N2

A-2 Warranty phase: No service content.

A3 St CEMHREW . MR TS, b b 1, TR BT
B XM A d 2T A5 B

A-3 Others (professional technical consultation, external coordination work, etc.): in case of

additional professional consultation, supplementary agreement shall be signed separately and

the Client is responsible for external coordination.
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Wik B RIEAIREBRN AFRORI SR SR, i

Appendix B Staff, Houses, Materials and Equipment provided by the Client

B-1 ZFFCAIREHIA G

B-1 Personnel of the Client

LA
Name

H TARELR A )

Quantity Work requirements Time to arrive

1. TR R

1. Project technicians

BN B3 218 B 17y 1
When supervision

2.5 B TR

personnel arrive at the

2. Supporting personnel site
3. Al A B
3. Other personnel
B2 FIEARGEH R
B-2 Facilities provided by the Client
R Kk [ P ]
Name Quantity Size Time to arrive
3N D3 Sk 37 Ik
1. IV W5 I When supervision
1. Office house personnel arrive at the
site
2. B 0
2. Living house
3. R4 H 5 0
3. Test house
4. BRI b 0
4. Sample house
FH A8 S FLA 2355 2 NSl R DN AR S B
Meals and other living Supervision personnel are responsible for their own
conditions accommodation and traffic.




B-3 AR B

B-3 Information provided by the Client

R

Name

B
Number of
copy

FRASES 0]
Time to arrive

e

Remarks

1 TR SIS
1. Project approval and
initiation document

1

2. LR s
2.Project investigation
document

3 AR At T P R
3.Project design
construction drawings

and

4. T T2 7K AL Ay (7] R H Al A
KEr A
4.Contract with the
Contractor and other related
contracts

5. WLVl 3CAT
5. Construction permission
document

6. Fedh A

6. Other documents

WL DA BL B I
When supervision
personnel arrive at the
site

B-4 ZIEARBLRBSF

B-4 Equipment provided by the Client

115 5 L

. - \
4 F) Name }ﬁg Model and .;}Eﬁi& il IEﬂ_
Quantity ; : Time to arrive
Specification

1B 0

1.Communication equipment

2PN 0

2. Office equipment

3 TR 0

3. Vehicles

4 K6 I FRAR B 15 7%

4.Inspection and  testing 0

equipment
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Appendix C  Equipment provided by the Supervisor

A
F5 B AR iees) VL
Quan
S/N Equipment Name Model Quantity
tity
- AN &
| Office equipment
FTENSLEIHL s
1 |
Print copy machine TBRD
LA i
2 2
Notebook TBD
KT AHL i
3 2
Digital camera TBD
T4 R
Measurement tool and
11
instrument
FL b 7 B A TS
R i
1 DP-601 1 Matrix angle of the power
Electronic angle gauge
station
i AR IR
2 TM-902C 1
Temperature sensor
A e T R
3 High precision digital F287 1
multimeter.
4 (R CACK TZ-1 | AR A B 24
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Test probe IRRN
Safety test for male
connector and female
connector of the
component connector
EHERE R
5 CS-10
Creep distance card
PS8 AEE R T
| BEA
T A
6 TT230 Zinc coating thickness test
Hand-held thickness gauge
for component support
and frame
AT FAFE X
7 56N *m
Torque wrench Torque test
Wk kR
8 0~200mm
Dial caliper
HR
9 MC
Straightedge
R
10 Tj-3016
Flexible rule
=) A5 T H
1 Vehicles
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Appendix D  Project Supervision Documents Handover list

nKE

RHAR

YA s

ik

&R

4

85

M 2

850

851

TN e

01 IR HE &

(1) R #8755

(2) BMATHH

(3) I B i i o

(4) WA DB

(5) U P

(6) UNEHSLEanN

(7) BT R

02 FAE 3

(13
(2)

M PRARHES . H %
BT 2 R it e 2 o 4

A2 T R it L P 2 i AR
EHZFE N AR, I 2 B i v
“WIT AR R T E i
B R & %A

03 WiH H &%

(D
(2)
(3)

W
WA 4
ke

04 Jii 5r42

(1) B O E B G v

(2) Fulidx

C1) R et T P o7 B I
0 i SRR T HORE LA

(3) FATRIA R

M BB 37 LAAE (b A N

(4) WHRAICFE GEHD

=

(5) Weik TR cia s,

(2) Bl LRRI o, WL

(6) s P 41 80

PR g i BN T AR BRI
K A THATRAE, B

A THI 365 Jrer 24 =1 A B
o B R R

i BT ARG

(9) MW RPPAR Y CRRAL TR

7

(3D Jith L BEASE e tof e 3 2
SRR ) 1) R R e S B
DA W 34 . ] A B0 5
(152, ISHE A A 5 A0 A B .

C1) Jiti 22 4 . RBEARA R VR
ok (A ILR-24E5 0D

it T FFLAE e 4 MR
VR B1) 2 4 ] RS Y56 U

05 %4 SIMBIR
A4 8l (2) 224 W B 4 Ko ) B 1o 23 e o [ A5 B
il® e B ) el 52, WA FZIAE
(3) %24 W B3 Jn #p [ 2 B
06 HE 3] (0 HI14 Ab it T A B PR R TR RE |
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Appendix . Zhengheng Supervision Cloud Platform Service Evaluation Form

T H #H:
Project name:
/J\ jJ f\
ntact information | k44 e A AL QQ/HE I
b $ BT A Name Tel. QQ/Wechat Email
Principal of the unit: -
1F ey W g
r =N N 54
Zhengheng Supervision T Q_uan 13862687705 QQ:729335987 | liquan@mail.zhjl-power.com
Person in charge of Cloud
Platform
LAY,
Uil N
The Client’s site.
Person in charge
WUH Vel (U HEEAE R B S5 dnrA
WHER | AMERE) AR, RO KD AE=D
I Project Project data (e.g. basic information, overview, personnel Satisfactoryo Averageo
information | information of construction units, etc.) shall be entered in Unsatisfactoryo
time.
LA R TARIE 4 R S 1A
THESEAR | 1. Pictures of all engineering projects shall be uploaded in

Engineering

time every day.

WEDO —K&O Ai=O

; image | 2B RN AR T AR IUBIE A, N s
database 2. Select key point or concealed work for video recording Sh Ll
and upload.
BUHEE | ATt YR, e e, bR, WED —&O A=d
3 Project All preliminary documents, process data and other Satisfactoryo Averagen
management | information shall be uploaded in time. Unsatisfactoryn
1L HE SR TS A S Sk 1 TR, R e pliad 4
B R A (K HE TR, SN B
I. Constructors shall be required to compile schedule plan,
HEREFZM] | which can be transferred to progress plan available for WO —KD AwED
4 Progress checking on supervision cloud and entered in time; Satisfactoryc Averagen
control 2 "‘94%} B M R 75, e 33k 1 BR i b 1 3 i) i) Unsatisfactoryo

Ky WG, TEBEEETHR TS R R
2. Schedule variance shall be analyzed weekly for

point-in-time adjustment in progress tracking; in case of




delayed progress, a delay description shall be filled in
schedule plan.
LIRS0 BB ) il I A% o
1. All preliminary documents and data shall be
developed and uploaded in time.
o Dot mveel, E. AL AU, G LAE. _— e
R . ) ’ . WD —BO RHED
. 2. Process management data shall be generated, edited and .
Quality . Satisfactoryo Averagen
Mang . entered daily, weekly and monthly. "
anagemen o e e nsatisfactoryc
3RT R, BRI, ME)E AR, L
%o
3. Other data shall be arranged and uploaded after
compiling according to project progress.
1 IR 5 A 5% 2 2 B 9 B PR D TR o1
R E B AR
e 1. Application of expenses and Bill of Quantities of - " gr—
B e o e | wEO —O WD
constructors shall be reviewed, arranged and uploaded in o
Investment i Satisfactoryo Averagen
ime.
control g = 3 7 Unsatisfactoryn
D DL TR, & MEE A S R 1A :
2. Site attestation shall be controllable, all kinds of
attestations can be arranged and uploaded in time.
SREN | AR EE R SRR A, ST WEO MmO AHEO
Contract Ali kinds of contracts of ali constructors can be colfected Satisfactoryo Averaged
management | and documented in time. Unsatisfactoryo
REUL SR P ROEE AT & (BRI
T HEZ R G4 HHFE R, IRZRAE
" A= e s T = T | AR SR A T
& -l: }"_ﬂﬂﬁﬁ - o e % 1
Coordination PRAFAL IH )L{J_ﬁ,:.fz sl ; " WEO KO AWEO
All constructors can be organized to exchange information ]
and e Satisfactoryn Averageo
| through communication platform (e.g. Wechat group, =
communicatio L S Unsatisfactoryo
Supervision Cloud communication platform, etc.), and the
n
contents of communication can be saved in the
Supervision Cloud communication platform.
a ] 2 B A RTIN L] Vi Ea 3
| e R I AR R e, TR | _—
BRER | ' WED —#O Ao
Equipment : : : ) Satisfactoryo Averageo
All materials and equipments reported and submitted shall i
management . syt Unsatisfactoryo
be inspected and uploaded in time.
FHENBG TN (EF) -
: el I 1]
rson in charge of The Client’s site ;
: Time
(signature)

BUE B

Filling Instructions:
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L TR i T - (%Y, B ' -1y
AT ZITN (ZHEAT) ARSRMER, diZI0 ABUE 03 A B B A ROA B 2 &0 A% T
TR AR NE, AN LTSS E.

This form is the basic contents reflected by the careful implementation of routine work on Cloud Platform by onsite personnel
of supervisors urged by the personnel in charge of The Client’s site based on the requirements of the leadership of The Client (The
Client): The Client’s leadership is very concerned about this Cloud Platform.

B 28 0 B R i — RS MR T A BTN
In principle, the feedback shall be sent to personnel in charge of the supervisor at least once a week.

Y e S VN N E S

Thank all the employees of The Client for their support!
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Appendix F Zhengheng Supervision Customer Complaint Form

5. ZHIL-TS-_

Number; ZHIL-TS-

g

EEITE a5

Project name Venue
Hik AL THAE AL Ik A
The Client The Client’s Tel.

representative

A HLL miH s A kAR TG

Agent-constru Project Tel,
ction unit Principal

WA I A (T AR

Violation of disciplines of supervision personnel (detailed description)

T PR R o TR

Your suggestions or comments:

AL (FD
The Client: (Seal)
MR N
Filled by:
H 3
Date:
@ﬁ%&ﬂﬂ%“ﬁ%ﬁﬁ”Wﬁiﬁ@&%ﬁﬂﬁ%ﬁ 3tk 5% A A
AT, AW ER AR T e, TH IR L PRI S bR L, e R T AT W,
a1 R AR A 7ﬂﬁﬂmmm%ﬁ% hﬂ%%ﬁ?mﬁgﬁ% ﬁ@w‘ﬁ&
EIEESE

Thank you for choosing “7hengheng Supervision” as the supervisor of project construction. To
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further improve the Company’s management and technical level as well as perfect the supervision
services, please supervise the routine supervision work of us according to the actual condition
onsite. Your opinion will become an important reference for us to improve and perfect service

quality and service efficiency. Thank you again for your support!

e 1 SEARERIEAN GRACEARD B,
Note: 1. This form shall be filled in by The Client (or Agent-construction unit).

20 ZARARYR LR B R SR R SRR, AT WA R R IE A WA T T B, TR A
CERCEBEYR 7 R THI RN 8 5 )y Ab I 2R

2. This form shall be fed back in time according to the severity / emergency level of the matters to be
complained. The form can be sent to Marketing Department of Zhengheng Supervision through mail and
other ways, and we will respond with the results in written in 7 days after receiving the complaint.

v DR T IR R A B FATAN I M R B T AR 0 SRR, AN AN

3. Your opinion will be an important basis for us to evaluate the work of onsite supervision personnel

and connected to personal income.
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